£x GOVERNMENT OF WEST BENGAL

DIRECTORATE OF FORESTS
OFFICE OF THE DIVISIONAL FOREST OFFICER -\
KURSEONG SOIL CONSERVATION DIVISION ) S |

J.M.G.Road, Naya Bazar, Kurseong-734203, District-Darjeeling

Tele-Fax : 0354-2344427 Email : dfokursc.fd-wbh@sgov.in
Memo. No : 1067'!;.9-—21’/ Date: 0 2///202%

e-Tender Notice No. WBFOR/KSCD/NIeT/01 of 23-24/SP

The Divisional Forest Officer, Kurseong Soil Conservation Division on behalf of the Governor,

Govt. of West Bengal, invites e-Tender for the work detailed in the table below (Submission of
Bid through online).

List of scheme:

. . Price of Technical I
stimate Earnest . 1nid :
& Financial Bid | Period of
; Name of tt ! Eligibility of .
S e & Amount | Money | qocumentsand | Completio éf;t;;g{)?
= (Rs) (Rs) others Annexure n
(Rs)
1 @ 3) (4) ) ©) (7
Construction of
E;E?u(lig‘zjtue Bonafide
1 Mahialdirata S 1,69,910.00 3,398.00 1200 Contrac%ors having
Beat, Upper (Applicable to Credential of more
Mahanadi . than 40 (Forty)
Catchment Range SucceISSfu_'l bldcix‘er Al g percent of the
Repairing of Barbed -at fehos o Estimated amount
Wire Fencing at 1 71.352.00 3.427.00 Formal Tender) put to tender for
2 Mirik SC Beat, ' . e the last 5 years.
West Balason
Catchment Range
TOTAL 3,41,262.00 | 6,825.00
1. In the event of e-Filing intending bidder may download the tender document from the
website directly by the help of his Digital Signature Certificate (Details of which has been
narrated in “Instruction to Bidders”, i.e. Section-A).
2.

Online paid challans of EMD (Earnest Money Deposit) along with Original copies of
Affidavit in prescribed proforma should be send physically to the office of the Divisional
Forest Officer, Kurseong Soil Conservation Division or to the Range Officers in the
respective Range Offices under sealed cover as per time schedule as mentioned in Cl. 13 of
this NIT. Documentary evidence regarding exemption of EMD [for registered Labour Co-
operatives] has also required to be submitted likewise. Technical Bid and Financial Bid both
»will be submitted concurrently duly digitally signed in the Website
https://wbtenders.gov.in. Tender document may be downloaded from website & submission




of Technical Bid/Financial Bid as per the Date/ Time Schedule stated in SI. No.13 of this
NIT. The documents submitted by the bidders should be properly indexed & attested with
seal. Tender Fees should be deposited in the form of Challan to be originated from GRIPS
Portal of Finance Department, West Bengal.

1) The prospective bidders shall have satisfactorily completed AS A PRIME AGENCY
during the last 5 (five) years prior to the date of issue of this NIT at least one work of similar
nature under the authority of State/Central Govt., State/Central Govt. undertaking /Statutory
Bodies constituted under the statute of the Central / State Government and having a
magnitude more than 40 (Forty) percent of the Estimated amount put to tender of intended
job. The Divisional Forest Officer, Kurseong Soil Conservation Division, reserves the rights
to consider the credential percentage as per his discretion.

N.B:: Estimated amount, Date of completion of project & detail communicational address of
Client must be indicated in the Credential Certificate. Similar nature of work i.e. creation or
maintenance of plantation.

1) The prospective bidders shall have in their full time engagement experienced technical
personnel (Authenticated documents in respect of qualification and engagement shall be
furnished for Technical-Evaluation). [Non Statutory Documents]

1) Pan “Card, Professional Tax receipt challan, GST registration Certificate to be
accompanied with the Technical Bid document. Income Tax (Saral) Acknowledgement
Receipt for assessment year 2021-22, 2022-23 & 2023-24 to be submitted. [Non Statutory
Documents] '

iv) Neither prospective bidders nor any of constituent partner had been debarred to
participate in tender by the Forest Directorate during the last 5 (five) years prior to the date of
this NIT. Such debarment will be considered as disqualification towards eligibility. (A
declaration in this respect has to be furnished by the prospective bidders as per prescribed
format vide CL.No. B.4.2./ Affidavit-'Y"/ Section-B without which the Technical Bid shall be
treated non-responsive).

v) In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in
3CD Form to be furnished along with balance sheet and profit and loss account and all
schedules forming the part of Balance Sheet and Profit & Loss Account. Tax Audited report,
Balance Sheet and Profit & Loss Account including all schedules forming the part of Balance
Sheet and Profit & Loss Account should be in favour of applicant. No other name along with
applicant name, in such enclose will be entertained. [Non Statutory Documenits]

vi) The prospective bidders should own (Details as mentioned in Sl. No. 22/ NIT) the
required plant and machineries of prescribed specifications as shown in format (Section-B,
Form-1V). Conclusive proof of ownership (Tax invoice, Way Bill, Delivery Challan,
incorporation in the Balance Sheet as fixed asset) for each plant and machineries in working
condition shall have to be submitted. If the same is already engaged in the other works, then
name of client along with his contact number should be furnished in the declaration by the
mtended bidder countersigned by the client with tentative date of release of such Plant and
Machineries where the same are presently engaged. In case of Lease of machineries, original
document of ownership from which the lease is taken and authentic document in support of
" lease is to be submitted. If necessary, authority/ screening committee may inspect Plant and



10.
11.

Machineries physically or call for the original documents as proof of Ownership of the same.
[Non Statutory Documents]

vii) Registered Unemployed Engineers’ Co-operative Societies/ Unemployed Labour Co.-
Op. Societies are required to furnish valid Bye Law, Current Audit Report, Valid Clearance
Certificate from A.R.C.S. for the year 2016 along with other relevant supporting papers.
[Non Statutory Documents]

viii) Joint Ventures will not be allowed.

ix) A prospective bidder shall be allowed to participate in the particular Job either in the
capacity of individual or as a partner of a firm. If found to have applied severally in a single
Jjob, all of his/ their bids will considered as non-responsive for that job , without assigning
any reason thereof.

x) The partnership firm shall furnish the registered partnership deed and the company shall
furnish the Article of Association and Memorandum. [Non Statutory Documents]

The prospective bidder, if awarded, shall engage technical staff according to the requirements
of works to be executed.

The running payment of proposed executed work may be made to the executing agency as
per availability of fund and no claim whatsoever in this regard will be entertained. Provisions
in Clause(s) 7, 8, & 9 contained in W.B. Form No. 2911 (ii) so far as they relate to quantum
and frequencies of payment are to be treated as superseded.

Constructional Labour Welfare CESS @ 1 (one) % of value of the works will be deducted
from every Bill of the selected agency. Vat, Royalty & all other statutory levy/ CESS will
have to be borne by the contractor & the rates in the schedule of rates are inclusive of all the
taxes & CESS stated above.

No Adjustment of Price OR Price Escalation of any kind will be allowed.
No Mobilization Advance and Secured Advance will be allowed.

Agencies shall have to arrange required land for installation of Plant & Machineries,
(specified for each awarded work), storing of materials, labour shed, laboratory etc. at their
own cost and responsibility nearest to the work site.

Bids shall remain valid for a period not less than 90 days (Ninety Days) from the last date
of submission of Financial Bid/ Sealed Bid. If the Bidder withdraws the Bid during the
period of Bid validity his Earnest Money Deposit may be forfeited.

No Materials will be supplied by the Department.

Intending tenders shall not have to pay the cost of tender decuments for the purpose of
participating in _e-tendering vide G.0. no.199-CRC/2M-10/2012 Dt.21/12/2012 of
Secretary, Govt. of West Bengal.




12.

13.

14.

15.

16.

17.

18.

Date & Time Schedule :-

Particulars Date & Time
1. Date of Publishing NIeT & Tender Documents 10.11.2023
2. Document Download Start Date 10.11.2023 at 10:00 AM
3. Document Download end Date 17.11.2023 at 02:00 PM
4. Bid Upload Start Date 10.11.2023 at 10:00 AM
5. Bid Submission End Date 17.11.2023 at 02:00 PM

6. Last date of submission of original copies of Earnest
Money Deposit along with Original copies of affidavit 21.11.2023 before 04:30 PM
in prescribed proforma

7. Date of opening of Technical Proposals 22.11.2023 after 11.30 AM

8. Date of openinfg of Financial Proposals 24.11.2023 after 11:00 AM

There shall be no provision of Arbitration. Hence Cl. 25 of 2911 (ii) is omitted vide
notification no 558/SPW dt. 13.12.11 of Secretary, to the Govt. of West Bengal.

Clause 17 of conditions of contract of 2911(ii) should be read as Notification No.177-
CRC/2M-57/2008 dt.12/07/2012.

Earnest Money: The amount of Earnest Money is 2% (Two percent) of the estimated
amount put to tender in ICICI bank in WB Tender Portal of Finance Department, West
Bengal in favour of Divisional Forest Officer, Kurseong Soil Conservation Division,
JM.G Road, Naya Bazar, Kurseong-734203. Authentic evidence regarding exemption of
EMD [for registered Labour Co-operatives] required to be documented through e-Filling.
Original copy has to be produced for verification.

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine
the site of works and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for the work as mentioned in the Notice
Inviting Tender, the cost of visiting the site shall be at the Bidder’s own expense.

The intending Bidders shall clearly understand that whatever may be the outcome of the
present invitation of Bids, no cost of Bidding shall be reimbursable by the Department. The
Divisional Forest Officer, Kurseong Soil Conservation Division, Forest Directorate reserves
the right to accept or reject any offer without assigning any reason whatsoever and is not
liable for any cost that might have incurred by any Bidder at that stage of Bidding.

Prospective applicants are advised to note carefully the minimum qualification criteria as
mentioned against S1.No.3 and Section-A, i.e., ‘Instructions to Bidders’ before bidding.
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In case of Ascertaining Authority at any stage of tender process or execution of work
necessary registered irrevocable power of attorney is to be produced.

No Conditional/ Incomplete Bid/ Tender will be accepted under any circumstances.

. Work Order: Work order will be issued to the successful bidder only after getting

administrative approval from concerned Higher Authority and om receipt of
fund/allotment from the Government.

If more than one bidder quotes same rate which are found lowest at the time of opening, such
similar multiple rates will be entertained/ accepted by the tender accepting authority
considering eligibility on the basis of all relevant documents and credentials of one lowest
and eligible bidder only.

The Divisional Forest Officer, Kurseong Soil Conservation Division, Forest Directorate
reserves the right to cancel the N.I.T. due to unavoidable circumstances and no claim in this
respect will be entertained.

During scrutiny, if it is come to the notice to tender inviting authority that the credential or
any other papers found incorrect/manufactured/fabricated, that bid will be considered as non-
responsive and out rightly rejected with forfeiture of Earnest Money and action will be taken
as per IT Rule in force.

In case if there be any objection regarding prequalification/ list of "Technically Qualified
Bidders", that objection should be lodged to the Tender inviting authority, i.e. Divisional
Forest Officer Kurseong Soil Conservation Division within 2 days from the date of initial
publication of list of Technically Qualified Bidders and beyond that time schedule no
objection will be entertained by the Authority.

Before issuance of the work order, the tender accepting authority may verify the credential &
other documents of the lowest bidder if found necessary. After verification, if it is found that
such documents submitted by the lowest bidder is either manufactured or false, in that case
the work order will not be issued in favour of the bidder under any circumstances.

If any discrepancy arises between two similar clauses on different notifications, the clause as
stated in later notification will supersede former one in following sequence:-

(2) Printed Tender Form, i.e. W.B.F. 2911(ii).

(b) Special terms and conditions.

(¢) Technical bid.

(&) Financial bid.

(e) Notice Inviting Tender.

All works covered in the clause appearing hereinafter shall be deemed to form a part of the
appropriate item or items of works appearing in the work schedule whether specifically
mentioned in any clause or not and the rates quoted shall include all such works unless it is
otherwise mentioned that extra payment will be made for particular works.

The Earnest Money may be forfeited —
a) If the Bidder withdraws the Bid during the period of Bid validity.

_b) In case of a successful Bidder, if the Bidder fails within the specified time limit to Sign

the agreement. j



¢) During scrutiny, if it comes to notice to the tender inviting authority that the credential or
any other papers found incorrect/manufactured/fabricated.

29. Qualification Criteria
The Tender Inviting & Accepting Authority will determine the eligibility of each bidder, the
bidders shall have to meet all the minimum criteria regarding:-
a) Experience
b) Technical Capability comprising of personnel & equipment capability
¢) Financial Capacity

The eligibility of a bidder will be ascertained on the basis of the attested documents digitally
signed in support of the minimum criteria as mentioned in 30. (a), (b), (c) above and the
declaration executed through prescribed affidavit in non-judicial stamp paper of appropriate
value duly notarized. If any document submitted by a bidder is either manufactured or false, in
such cases the eligibility of the bidder will be out rightly rejected at any stage without any
prejudice and action will be taken as per stipulations of IT Rule in force.

Divisional Bétest Officer
/{(I(urseong Seoil Conservation Division

Memo. No: /06 ?/,‘2"7’/ Date : 03////"20 22
Copy forwarded for information and wide circulation through notice board to:

The Principal Chief Conservator of Forests (HoFF), West Bengal.

The Principal Chief Conservator of Forests (General), West Bengal.

The Principal Chief Conservator of Forests, Research, Monitoring & Dev, West Bengal.
The Additional Principal Chief Conservator of Forests, North Bengal.

The Chief Conservator of Forests, Finance, Aranya Bhawan, Salt Lake, Kolkata.

The Member Secretary, WBSFDA, Aranya Bhawan, Salt Lake, Kolkata.

The Chief Conservator of Forests, Soil Conservation, West Bengal.

The Chief Conservator of Forests, Hill Circle, West Bengal.

The General Manager (North), WBFDC Litd.

The Conservator of Forests, Soil Conservation (North) Circle, West Bengal

. The Sub Divisional Magistrate, Kurseong.

The Divisional Forest Officer, Darjeeling Division.

. The Divisional Forest Officer, Kurseong Division.

All Range Officers, Kurseong Soil Conservation Division.

Notice Board of this Office.

Guard File.
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Divisional Egtest 6fficer
/s,Kurseong Seoil Conservation Division



SECTION- A
Submission of Tenders

A.1. General Guidance for e-Tendering
Instructions/ Guidelines for tenders for electronic submission of the tenders have been
annexed for assisting the contractors to participate in e-Tendering.

A.2. Registration of Contractor
Any contractor willing to take part in the process of e-Tendering will have to be enrolled &
registered with the Government e-Procurement system; through logging on to
https://etender.wb.nic.in (the web portal of Public Works Department) the contractor is to
click on the link for e-Tendering site as given on the web portal.

A.3. Registration of Contractor
Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate
(DSC) for submission of tenders, from the approved service provider of the National
Information’s Centre (NIC) on payment of requisite amount details are available at the Web
Site stated in Clause 2 of Guideline to bidder DSC is given as a USB e- Token.

A.4. The confractor can search & download NIT & Tender Documents electronically from
computer once he logs on  to the website mentioned in Clause 2 using the Digital Signature
Certificate. This is the only mode of collection of Tender Documents.

A.S. Participation in more than one work
A prospective bidder shall be allowed to participate in the job either in the capacity of
individual or as a partner of a firm. If found to have applied severally in a single job all his
applications will be rejected for that job.

A.6. Submission of Tenders.
General process of submission, Tenders are to be submitted through online to the website
stated in Sl. 2 of NIT in two folders at a time for each work, one in Technical Proposal &
the other in Financial Proposal before the prescribed date &time using the Digital Signature
Certificate (DSC) the documents are to be uploaded with scanned copy duly Digitally
Signed. The documents will get encrypted (transformed into non readable formats).

A.6.1. Technical proposal
The Technical proposal should contain scanned copies of the following further two covers
(folders).

A.6.1.1. Statutory Cover Containing

i. GRIPS generated paid challan towards Earnest Money (EMD) as prescribed in the NIT
against the work in favour of the Divisional Forest Officer, Kurseong Soil Conservation
Division, Forest Directorate.

ii. NIT, Special Terms & Condition in NIT, Special Specification in NIT, if any, with all
corrigendum and addendum, if any. (Download & upload the same Digitally Signed).

iii. Tender form No. 2911(ii), (Download & upload the same Digitally Signed except
quoting rate, quoting rate will only encrypted in the B.O.Q. under Financial Bid.




In case quoting any rate in 2911(ii) the tender liable to summarily rejected.

A.6.1.2. Not statutory Cover Containing

1. Prequalification Application (Application for the Work............NIT No. ...... SL. No.
....... ) (Sec-B, Form —I)

ii. Financial Statement (Section — B, Form - II).

iii. Affidavits (Ref:- format AFFIDAVIT - “X” & format for general AFFIDAVIT — “Y”
(SECTION- B).

1v. Certificate of revolving line of credit by the Bank (if required).

v. Professional Tax (PT) deposit receipt challan current year, Pan Card, IT Sarals for the
Assessment year 2021-22, 2022-23 & 2023-24, GST Registration Certificate.

vi. Registration Certificate under Company Act. (if any).

vil. Registered Deed of partnership Firm/ Article of Association & Memorandum

viii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

ix. Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op(S)
(ARCS) bye laws are to be submitted by the Registered Labour Co-Op(S), Engineers’ Co.-
Opt.(S).

x1. List of machineries possessed by own along with authenticated copy of invoice, challan
& waybill ref: S1. No. 3 (viii) & 22 of this NIT (Section B, Form IV).

xii. List of Technical staffs along with structure & organization (Section — B, Form — III).
xiii. Scanned copy of Original Credential Certificate for completion of at least one similar
nature of work under the authority of State/Central Govt., State/Central Govt.
undertaking /Statutory Bodies constituted under the having a magnitude of 40(Forty)
percent of the Estimated amount put to tender during the last 3(three) years prior to the
date of issue of this NIT is to be furnished vide Reference SI. No. 3(i) of this NIT.
(Section-B, Form-V).

Note: Failure of submission of any of the above mentioned documents (as stated under
A.6.1.1. & A.6.1.2.) Will render the tender liable to summarily rejected for both
Statutory & Non Statutory Cover.

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS
SHOULD BE ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then
click the tab “Submit Non Statutory Documents’ to send the selected documents to Non-
Statutory folder. Next Click the tab “Click to Encrypt and upload” and then click the
“Technical” Folder to upload the Technical Documents.

SL. | Category Name Sub-Category Details
No. Description

Declaration 1 1. APPLICATION

I DECLARATION Declaration 2 2 FINANCIAL STATEMENT

Declaration 3 3. AFFIDAVIT - X & AFFIDAVIT-Y

Il | CERTIFICATES | CERTIFICATES | ACNOWLEGEMENT

1. GST REGISTRATION CERTIFICATE &

2. PAN




3.P TAX (CHALLAN)

4. LATEST IT RECEIPT

‘| 5. IT-Return for Assessment Year 2021-22,

2022-23 & 2023-24

1. PROPRITORSHIP FIRM (TRDE
LICENCE)

2. PARTNERSHIP FIRM
(PARTERNERSHIP DEED, TRADE

| COMPANY COMPANY | LICENCE
DETAILS DETAILSI. | 3. LTD. COMPANY (INCORPORATION
CERTIFICATE, TRADE LICENCE
4. SOCIETY (SOCIETY REGISTRATION
COPY, TRADE LICENCE),
5. POWER OF ATTORNOY
1. SIMILAR NATURE OF WORK DONE &
COMPLETION CERTIFICATE WHICH IS |
o S — CREDENTIAL1 |\ bp) [CABLE FOR ELIGIBILITY IN THIS
TENDER(3 Years 2020-21,2021-22,2022-23)
2. ENLISTMENT COPY ISSUE BY
| CREDENTIAL2 | ypp A RTMENT, IF APPLICABLE
& Eggg;“ﬁf)gy mg%‘lﬁgﬁ% (f‘s 1. AUTHENTICATED COPY OF INVOICE
CHALLAN & WAYBILL (MECHNERY)
per S1.22 of NIT)
WORK IN HAND | 1. AUTHENTICATED
PAYMENT ONLY PAYMENT CERTIFICATE NOT
CERTIFICATE 1 | THE TDS CERTIFICATE
LIST OF TECHNICAL  STAFFS
FINANCIAL
VI ORI ORS ALOGNWITH  STRUCTURES &

ORGANZATION (ASPER NIT)

ON CONTRACT LIST OF TECHNICAL
STAFFS ALOGNWITH STRUCTURES &
ORGANZATION (AS PER NIT)

A.6.2. Tender Committee (TC)
1. Tender committee constituted under the Order of the Divisional Forest Officer, Kurseong Soil
Conservation Division, Directorate of Forests will function as screening committee for
determination technically qualified contractors.

ii. Opening & evaluation of tender:

If any bidder is exempted from payment of EMD [registered Labour Co-operatives] relevant

certificate required to be furnished.
iii. Opening of Technical proposal:

Technical proposals will be open by the Divisional Forest Officer, Kurseong Soil Conservation
Division, Forest Directorate along with his authorized representative electronically from the web
site stated in Cl. No. 2 using their Digital Signature Certificate.

1v. Intending bidders may remain present if they so desire.

4




v. Cover (folder) statutory documents(vide CI. No. 6.A-1) should be open first & if found in
order, cover(Folder) for non statutory documents (vide Cl. No. — 6.A-2) will be opened. If there
1s any deficiency in the statutory documents the tender will summarily be rejected.

vi. Decrypted (transformed in to readable formats) documents of the non statutory cover will be
downloaded & handed over to the tender evolution committee.

vii. Uploading of summary list of technically qualified bidders will be made.

viii. Pursuant to scrutiny & decision of the screening committee the summary list of eligible
bidder & the serial number of work for which their proposal will be considered will be uploaded
in the web portals.

ix. During evaluation the Screening Committee may summon any of the bidder & seek
clarification/ information or seek additional documents or original hard copy of any of the
documents already submitted & if these are not produced within the stipulated time frame, their
proposals will be liable for rejection.

A.6.3. Financial proposal

1. The financial proposal should contain the following documents in one cover (folder) i.e. Bill of
Quantities (BOQ). The bidder shall quote their rate (percentage above / below/ At par) over the
total estimated cost of the intended job online through computer in the space marked for quoting
rate in the BOQ.

ii. Only downloaded copies of the above documents are to be uploaded in non-corrupted version
& Digitally Signed by the contractor.

A.7 Financial capacity of a bidder will be judged on the basis of working capital and available
bid capacity as mentioned in the N.I.T. to be derived from the information furnished in FORM-I
& II (Section-B) i.e., Application (for Pre-qualification) & Financial Statement. If an applicant
feels that his/their Working Capital beyond own resource may be insufficient, he/they may
include with the application a letter of guarantee issued by a first ciass Bank to supplement the
applicant. This letter of guarantee should be addressed to the Tender Inviting/ Accepting
Authority and should guarantee duly specifying the name of the project that in case of
contract is awarded to the Bidder, the Bidder will be provided with a revolving line of
credit. Such revolving line of credit should be maintained until the works are taken over by the
Officer-In-Charge/ Employer.

A.8 Penalty for suppression / distortion of facts

Submission of false document by bidder is strictly prohibited & if found bid will be considered
as non-responsive and out rightly rejected with forfeiture of Earnest Money and action may be
referred to the appropriate authority for prosecution as per relevant IT Act.

A.9 Rejection of Bid

The tender inviting authority reserves the right to accept or reject any Bid and/ or to cancel the
Bidding processes and reject all Bids at any time prior to the award of Contract without thereby
incurring any liability to the affected Bidder/ Bidders or any obligation to inform the affected
Bidder or Bidders of the ground for such action from tender inviting authority.

A.10 Opening of Financial Bid 7
A.10.1. Fmancial proposals will be opened by the Divisional Forest Officer, Kurseong Soil
Conservation Division, Forest Directorate along with his authorized representative electronically.



A.10.2. After opening of Financial Bid, if situation demands, Divisional Forest Officer,
Kurseong Soil Conservation Division, and Forest Directorate may call off-line Open Bid among
the Qualified Bidders to lower down the offered rate further.

A.11 Award of Contract

A.11.1. The Bidder who’s Bid has been accepted will be notified by the Tender Inviting &
Accepting Authority. The notification of award will constitute the formation of the Contract.

The Agreement in W.B.F.No.-2911(ii) with incorporation of all the required documents, i.e.,
NIT including all its agenda & corrigendum, Section- A(Instruction to Bidders), Section-
B(Forms & Affidavits), Section- C(Special terms and conditions), Section- D(Technical
Specification for Works) and Financial Offer on Bill Of Quantities (BOQ) will be executed
between the Tender Accepting Authority and the successful Bidder.

A.11.2. The Tender Accepting Authority will reject a proposal for award if it determines that the
Bidder recommended for award has engaged in corrupt or fraudulent practices in competing for
the contract in question and will declare the firm ineligible, either indefinitely or for stated period
of time, for awarding contract with the Forest Department, Government of West Bengal.

In this contract,

there is no provision of :-

Arbitration (Refn- S1.No.13/ NIT),

Price Escalation Or Price Adjustment (Refn- S1.No.7/ NIT),
Mobilization Advance (Refn- S1.No.8/ NIT) & :
Secured Advance (Refn- S1.No.8/ NIT).

A}(urseong Seoil Conservation Division



SECTION-B
FORM -1
B.1. PRE-QUALIFICATION APPLICATION

To
Divisional Forest Officer,

Kurseong Soil Conservation Division,
Kurseong-734203.

Ref: - Tender for

(Name of work)
N.LeT. No.: of 2023-24 of Divisional Forest Officer, Kurseong Soil Conservation
Division
Dear Sir,

Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents
along with its Agenda & corrigendum, I /we hereby submit all the necessary information and
relevant documents for evaluation.

The application is made by me / us on behalf of

In the capacity

duly

authorized to submit the order.
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the
group of firms for Application and for completion of the contract documents is attached
herewith. We are interested in bidding for the work(s) given in Enclosure to this letter.
We understand that:
(a) Tender Inviting & Accepting Authority/Officer-in-Charge can amend the scope & value
of the contract bid under this project.
(b) Tender Inviting & Accepting Authority/Officer-in-Charge reserves the right to reject any
application without assigning any reason.

Enclo:- e-Filling:-
1. Statutory Documents
2. Non Statutory Documents

Date: -

(Signature of apphicant including title and capacity in which application is made)



B.2.1. Name of Applicant :

SECTION-B
Form - I1
B.2. FINANCIAL STATEMENT

B.2.2. Summary of assets and liabilities on the basis of the audited financial statement of the last
5 (five) financial years. (Attach copies of the audited financial statement of the last five financial

years)

Year

(Rs.In
lakh)

Year

(Rs. In
lakh)

Year

(Rs. In
lakh)

Year

(Rs. In
lakh)

Year

(Rs. In
lakh)

a) Current Assets :

(It should not include investment
in any other firm)

b) Current liabilities -

(It should include bank over
draft)

¢) Working capital :
(a)—(b)

d) Net worth :

(Proprietors Capital or Partners
Capital or Paid up Capital +
Resource & surplus )

¢) Bank loan/ Guarantee :

(As per clause G.2. with all sub
clauses)




B.2.3. Annual value of construction works undertaken:

As on date of As on As on As on
Work in hand i.e. Work order issued Publication
of this NIT 1 31.03.2023 | 31.03.2022 | 31.03.2021
%:
é
L
B.2.4. Work in progress
Tender % of work
I\SIL Name of the work 'I:ndere’c;i
2. No. moun executed




B.2.5. Work order issued but work not started

; Tender
131' ? Name of the work Tendered Status
0. | Rl Amount

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with Seal

Date:




B.3. AFFIDAVIT - “X”
(To be furnished in Non — Judicial Stamp paper of appropriate value duly notarized)

Work in progress
Tender % of work
I\SII' Name of the work rl:;derEd
0. No. ount executed
Work order issued but work not started
Tender
SL Name of the work ” rl:;dered Status
No. | No. oumy
i g g W] R e o s ] = ST
Title of the officer
Date:

Name of the Firm with Seal




(To be furnished in Non — Judicial Stamp paper of appropriate value duly notarized)

B.4.1. I, the under-signed do certify that all the statements made in the attached documents are
true and correct. In case of any information submitted proved to be false or concealed, the
application may be rejected and no objection/claim will be raised by the under-signed.

B.4.2. The under-signed also hereby certifies that neither our firm M/S

nor any of constituent partner had
been debarred to participate in tender by the Forest Department during the last 5 (five) years
prior to the date of this NIT.

B.4.3. The under-signed would authorize and request any Bank, person, Firm or Corporation to
furnish pertinent information as deemed necessary and/or as requested by the Department to
verify this statement.

B.4.4. The under-signed understands that further qualifying information may be requested and
agrees to furnish any such information at the request of The Department.

B.4.5. Certified that I have applied in the tender in the capacity of individual/ as a partner of a
firm & I have not applied severally for the same job.

Signed by an authorized officer of the firm

Title of the officer

Date:

Name of the Firm with Seal



SECTION-B
FORM- III
B.5. STRUCTURE AND ORGANISATION
B.5.1. Name of applicant::

B.5.2. Office Address::

Telephone No.

Fax No.

B.5.3. Name & address of Bankers ::

B.5.4. Attach an organization chart showing the structure of the company with names of
Key personnel and technical staff with Bio-data

Note: Application covers Proprietary Firm. Partnership. Limited Company or Corporation.

Date: Signature of applicant

; including title and capacity in which application is
made



SECTION - B
FORM -1V

B.6.1. MINIMUM PLANT AND EQUIPMENT TO BE DEPLOYED BY THE
CONTRACTOR

Whereas it is entirely the responsibility of the Contractor to deploy sufficient plant and
mechanical equipment to ensure compliance with his obligations under the Contract, the
following list is an indicative list of the minimum

essential basic holding of plant and mechanical equipment which the Contractor must owned.

SL

_ NUMBER

el TYPE OF EQUIPMENT CAPACITY REQUIRED
L

For equipment the application should attach copies of--

(1) Documents in support of Ownership/Lease of the aforesaid machineries are to be furnished as
stated under clause 3(viii) of the NIT.

Date: Signature of applicant

including title and capacity in which application is
made




B.7.1. Name of the Firm:

SECTION _B
FORM -V

B.7. EXPERIENCE PROFILE

B.7.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE
WORKS HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING

THE LAST FIVE YEARS.
| Original Time | Actual Time | Reasons
‘ % of Schedule Schedule for
Name, ' Eneine | Contract -
Location & | Deptt. & price | Participat delay in
sl ion Comple Compl
nature of | Concern il in Indian Start | -tion Start | e-tion | completi
work g Rs. of Date Date on
company Date Date
(if any)
Date: * Signature of applicant

(including title and capacity in which application is made)




SECTION-C
Special terms and conditions

C.1 General :

Unless otherwise stipulated all the works are to be done as per general conditions and general
specifications as mentioned in ‘Departmental Schedule’, which means the Forest Department
Schedule of Rates for Forestry Works in different district of West Bengal for the working area
including up-to-date addenda and corrigenda, if any. For general conditions and general
specifications of items of works including supply and carriage works, not appearing in the
aforesaid specification books, relevant Public Works (Roads) Department Schedule of Rates for
Road & Bridge Works and Materials & Labour in force including up-to-date addenda and
corrigenda, if any, issued from competent authority as applicable for the working area at the time
of submission of tender will be considered.

C.2 Definition of Officer-in-Charge and commencement of work:

The word “Officer-in-Charge” means the Divisional Forest Officer of the concerned Division.
The word “Department” appearing anywhere in the tender documents means Forest
Department, Government of West Bengal, who have jurisdiction, administrative or executive,
over part of whole of the works forming the subject matter of the tender or contract. The word
“approved” appearing anywhere in the documents means approved by the Officer-in-Charge.

In case, the work is transferred to any other Division, the Divisional Forest Officer under whom
the work will be executed should be treated as the Officer-in-Charge. The work shall have to be
taken up within seven days of the receipt of the work order or otherwise mentioned therein.
Failure to do so will constitute a violation of the contract stipulation as regards of proportionate
progress and timely completion of work and the contractor will thereby make himself liable to
pay compensation or other penal action as per stipulation of the printed tender form.

C.3 Terms & Conditions in extended period :

As Clause 5 of WB.F. No. 2911 (i) as the case may be when an extension of time for
completion of work is granted by the Officer-in-Charge for cogent reasons for which the
contractor have no control, it will be taken for granted by the working contractor that the validity
of the contract is extended automatically up to the extended period with all terms and conditions
rates etc. remaining unaltered, i.e. the tender is revalidated up to the extended period.

C.4 Co-operation with other agencies and damages and safety of road users:

All works are to be carried out in close co-operation with the Department and other contractor
those may be working in the area of work. The work should also be carried out with due regard
to the convenience of the road users and occupants of the adjacent locality, if any. All
arrangements and programme of works must be adjusted accordingly. All precautions must be
taken to guard against chances of injury or accidents to workers, road users, occupants of the
adjacent locality etc. The contractor must see that all damages to any property which, in the
opinion of the Officer-in-Charge are due to the negligence of the contractor are promptly
rectified by the contractor at his own cost and expenses and according to the direction and
satisfaction of the Officer-in-Charge.

C.5 Transportation arrangement:

The contractor shall arrange for all means of transport including railways wagons required for
carriage and supply of materials and also the materials required for the construction work. The
Department may however, at their own discretion grant necessary certificates, if required, for



booking of railways wagons etc. But, in case of failure of the department to help the contractor in
this respect, the contractor will have arrange at his own initiative so that progress of work would
not hamper and no claim whatever on this ground will be entertained under any circumstances. If
railways facilities are not available, the contractor will have to depend on transport of materials
by road as necessary to complete the work without claiming any extra payment from department
in this regard. The contractor must consider this aspect while quoting rate.

C.6 Contractor’s Site Office:

The contractor shall have an office adjacent to the work as may be approved by the Officer-in-
Charge where all directions and notice of any kind whatsoever, which the Officer-in-Charge or
his representative may desire to give to the contractor in connection with the contract, may be
left or sent by post to such office or delivered to the contractor’s authorized agent or
representative. For such intimation to the contractor’s site office, it shall be deemed to the
sufficient enough to be served upon the contractor.

C.7 Incidental and other charges:

The cost of all materials, hire charges to Tools and plants, labour, Corporation/Municipal Fees
for water supply, Royalty on road materials (if any), electricity and other charges of
Municipalities or statutory local bodies, ferry charges, Toll charges, loading and unloading
charges, handling chargers, overhead charges etc. will be deemed to have been covered by the
rates quoted by the contractor inclusive of also Sales Tax (Central and/or State), Income Tax,
Octroi Duty/Terminal Tax, Turnover Tax, VAT etc. All other charges for the execution of the
specified work including supply of materials and related carriage complete or finished in all
respect up to the entire satisfaction of the Officer-in-charge of the work. No claim extra claim in
this regard beyond the specified rate as per work schedule whatsoever in this respect will be
entertained.

C.8 Authorised Representative of Contractor:

The contractor shall not assign the agreement or sublet any portion of the work. The contractor,
may however, appoint and authorize representative in respect of one or more of the following
purpose only.

a) General day to day management of work.

b) To give requisition for Departmental materials, Tools & Plants etc., if any, to receive the same
and sign hand receipts thereof.

¢) To attend measurements when taken by the Departmental Officers and sign the records of
such measurements which will be taken of acceptance by the contractor.

The selection of the authorized representatives shall be subject to the prior approval of the
Officer-in-Charge concerned and the contractor shall in writing seek such approval of the
Officer-in-Charge giving therein the name of work, Tender No., the Name, Address and the
specimen signature of the representative he wants to appoint and the specific purposes as
specified here-in-above, which the representative will be authorized for. Even after first
approval, the Officer-in-Charge may issue at any subsequent date, revised directions about such
authorized representative and the contractor shall be bound to abide by such directions. The
Officer-m-Charge shall not be bound to assign any reason for his revised directions. Any notice
correspondence etc. issued to the authorized representative or left at his address, will be deemed
to have been issued to the contractor.



C.9 Power of Attorney:
The Provision of the power of attorney, if any, must be subject to the approval of the

Department. Otherwise the Department shall not be bound to take cognizance of such of
attorney.

C.10 Extension of time:

For cogent reasons over which the contractor will have no control and which will retard the
progress, extension of time for the period lost will be granted on receipt of application from the
contractor before the expiry date of contract. No claim whatsoever for idle labour, additional
establishment, enhanced cost of materials and labour and hire charges of tools & plants etc.
would be entertained under any circumstances. The contractor should consider the above factor
while quoting this rate. Applications for such extension of time should be submitted by the
contractor in the manner indicated in Clause-5 of the printed form of W.B.F. No.2911 (ii).

C.11 Contractor’s Godown:

The contractor must provide suitable godowns for cement and other materials at the site of work.
The cement godown is to be sufficient in capacity and it must be water tight with either an
elevated floor with proper ventilation arrangement underneath the floor or if solid raised flooring
is made, cement is to be stored on bamboo or timber dunnage to the satisfaction of the Officer-
in-Charge. No separate payment will be made for these godowns or for the store yard. Any
cement, which is found at the time of use to have been damaged, shall be rejected and must
immediately to remove from the site by the contractor as per directed of the Officer-in-Charge.

C.12 Arrangement of Land: _
The contractor will arrange land for installation of his Plants and Machineries, his godown,
storeyard, labour camp etc. at his own cost for the execution of the work. Departmental land, if

available and if applied for, may be spared for the purpose on usual charges as fixed by the
Competent Authority.

C.13 Use of Government Land:

Before using any space in Government land for any purpose whatsoever, approval of the Officer-
in-charge will be required. Departmental land, if available and if applied for, may be spared for
the purpose on usual charges as fixed by the Competent Authority. The contractor shall make his
own arrangements for storage of tools, plant, equipments; materials etc. of adequate capacity and
shall clear and remove on completion of work and shed, huts etc. which he might have erected in
Government and. If after such use, the contractor failed to clear the land, Department will
arrange to remove those installation and adequate recovery will be made from the dues of the
contractor.

C.14 Royalty: ]

As per prevailing government notification the Contractor will have to submit the receipt of
payment of royalty to the Government for use of sand, stone materials, laterite, morum, gravel,
earth etc. to the Officer-in-charge before preparation of bill for payment, when they collect the
materials directly from the source. If they collect the materials from the authorized quarry holder
or commercials establishment who directly or indirectly pay the royalty to the Government,
necessary certificate or cash memo for sale in that respect from them shall have to be produced
to the Officer-in-Charge failing which necessary deduction from the dues of the contractor may
be made as fixed by the Officer-in-Charge.



C.15 Work Order Book:
The contractor shall within seven days of receipt of the order to take up work, supply at his own
cost one Work Order Book to the Range Officer Conecerned, who is authorized to receive and
keep in custody the Work Order Book on behalf of the Officer-in-Charge. The Work Order Book
shall be kept at the site of work under the custody of Range Officer or his authorized
representative. The Work Order Book shall have machine numbered pages in triplicates.
Directions or instruction from Departmental officers to be issued to the Contractor will be
entered (in triplicate) in the Work Order Book (except when such directions or instructions are
given by separate letters). The contractor or his authorized representative shall regularly note the
entries made in the Work Order Book and also record thereon the action taken or being taken by
him complying with the said directions or instruction on any relevant point relating to the work.
The contractor or his authorized representative may take away the triplicate page of the Work
Order Book for his own record and guidance.

Cases of supplementary items or of claims may not be entertained unless supported by
entries in the Work Order Book or any written order from the Tender Accepting Authority. The
first page of the Work Order Book shall contain the following particulars:

a) Name of the Work

b) Reference to contract number

¢) Contractual rate in percentage

d) Date of opening of the Work Order Book

¢) Name and address of the Contractor

f) Signature of the Contractor ‘

g) Name & address of the Authorized representative (if any of the contractor authorized by him)
h) Specific purpose for which the contractor’s representatives is authorized to act on behalf if the
Contractor.

1) Signature of the authorized representative duly attested by the Contractor.

j) Signature of the Range Officer concerned.

k) Date of actual completion of work.

1) Date of recording final measurement.

Entries in (k) & (1) above shall be filled in on completion of the work and before the
Work Order Book is recorded in the office of the Range Officer.

C.16 Clearing Of Materials:

Before starting any work, work site, where necessary, must be properly dressed after cutting
clearing all varieties of jungles shrubs, bamboo clusters or any undesirable vegetation from the
alignment or site of works on completion of works all temporary structure or obstruction
including some pipes in underground work, if any, must also be removed. All scars of
construction shall be obliterated and the whole site shall be left in a clear and neat manner to the
satisfaction of the Officer- In-Charge. Total length (in case of road project) shall be demarcated
by proper chainaging along with fixing 200m post as per direction of Engineer-in-Charge on
both side of the alignment and Bench Marking at desired locations as per direction of Officer-in-
Charge. No separate payment shall be made for all these works, the cost thereof being deemed to
have been included in the rates of various items of works quoted by the contractor in the
schedule of probable items of works.



C.17 Sundry Materials:

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable
places as directed by the Officer-In-Charge at his own cost before starting and during the work
by which the departmental staff will check levels layout different works and fix up alignment
and the contractor shall have to maintain and protect the same till completion of the work. All
machineries and equipments like Level Machine, Staff, Theodalite etc. and other sundry material
like, pegs, strings, nails flakes instruments etc. and also skill labour require for setting out the
levels for laying out difference structures and alignment shall also be supplied by the contractor
as per direction of Officer-in-Charge at his own cost without any extra claim towards the
department.

C.18 Supplementary / Additional items of Works:

Notwithstanding the provisions made in the related printed tender form any item of the work
which can be legitimately be considered as not stipulated in the specific price schedule of
probable items of work but has become necessary as a reasonable contingent item during actual
execution of work will have to be done by the Contractor, if so directed by the Officer-in-Charge
and the rates will be fixed with manner as stated below: -

(a) Rate of supplementary items shall be analyzed to the maximum extent possible from rates
of the allied items of work appearing in the P.W. (Roads) Department schedule of rates of
probable items of work forming part of tender document Rates for the working area
enforce at the time of preparation of the estimate.

(b) In Case, extra items do not appear in the above Public Works (Roads) Department
Schedule of Rates, such items for the works shall'be paid at the rates entered in the Public
Works Department Schedule of Rates for the working area enforce at the time of
preparation of the estimate.

(c) If the rates of the supplementary items cannot be computed even after applications of
clauses stated above, the same shall be determined by analyses from market rates of
material, labour and carriage cost prevailing at the time of execution of such items work.
Profit and overhead charges (both together) at 10% (Ten percent) will be allowed only;
the contractual percentage will not be applicable.

Black-market rates or unbalanced market rates shall never be allowed.

Contractual percentage shall only be applicable with regard to the portions of the analysis based
on clauses (a) & (b) stated above only. It may be noted that the cases of supplementary items of
claim shall not be entertained unless supported by entries in the Work Order Book or any written
order from the tender accepting authority.

C.19 Covered up works:

When one item of work is to be covered up by another item of work the latter item shall not be
done before the formal Item has been measure up and has been inspected by the Officer-in-
Charge or the Range Officer, as the authorized representatives of the Officer-in-Charge and order
given by him for proceeding with the latter item of work. When however this is not possible for
practical reasons, the Beat Officer, if so authorized by the Range Officer may do this inspection
in respect of minor works and issue order regarding the latter item.

C.20 Approval of Sample: ;
Samples of all materials to be supplied by the contractor and to be used in the work shall have to
be approved by the Officer-in-Charge and checking the quality of such materials shall have to be

done by the concerned Department or as directed by Officer-in-Charge prior to utilization in the
work. '



C.21 Water and energy:

The contractor shall have to arrange on his own cost, required energy for operation of
equipments and machineries, for operating of pumping set, illuminating work site, office etc. that
may be necessary in difference stages of execution of work. No facility of any sort will be
provided for utilization of the departmental sources of energy existing at site of work.
Arrangement for obtaining water for the work should also be made by the contractor at his own
cost. All cost for getting energy and / or for any purpose whatsoever will have to be borne by the
contractor for which no claim will be entertained.

All materials, tools and plants and all labour (skilled and unskilled) including their
housing, water supply, sanitation, light, procurement of food for contractors staff & crews,
medical aids etc. are to be arranged for by the contractor at his own cost. The cost for
transportation of labour, materials and all other incidental items as required for work shall also
have to be borne by the Contractor without any extra claim from department.

C.22 Road opened to traffic:

It should be clearly understood that the contractor will be responsible to keep the road open to all
kinds of traffic during execution of the work. The work should be so arranged and the
programmed of work must be as adjusted as would not disturb the smooth flow of road traffic in
any way. If necessary diversion road should be provided and maintained by the contractor at his
own cost for the entire period of work, if not separately provided in the tender. The Contractor
should take all necessary precautions including guarding, lighting and barricading as necessary,
to guard against the chances of injury or accident to the road user and traffic and ferry users
during execution of the work for which nothing extra will be paid except otherwise mentioned in
specific price schedule. The contractor will also indemnify the Department against consequences
of any such injury or accident, if so happens, as per opinion of the Officer-Charge, due to
contractor’s fault in compliance with any of such obligations.

Suitable road sign as and where necessary should be provided by the contractor at his
own cost as per direction of the Officer-in-charge and shall also be maintained till the completion
of the work. Road barriers with red light at night are to be placed where the existing surface is
disturbed with proper road signs. All these shall be done at the cost of the contractor without any
extra claim towards department.

C.23 Maps:

All works shall be carried out in conformity with the maps supplied by this Department. The
Contractor shall have to carry out all the works according to the departmental General
Arrangement maps and detail working estimate to be supplied by the Department.

C.24 Serviceable Materials:

The responsibility for stacking the serviceable materials (as per decision of the Officer-in-
Charge) obtained during dismantling of existing structures/roads and handing over the same to
the Officer-in-charge of work of this Department lies with the contractor and nothing will be
paid on this account. In case of any loss or damage of serviceable materials prior to handing over
the same to this Department, full value will be recover from the Contractor’s bill at rates as will
be assessed by the Officer-in-charge.

C.25 Unserviceable Materials:

The Contractor shall remove all unserviceable materials, obtained during execution at place as
directed. The contractor shall dressed up and clear the work site after completion of work as per
direction of the Officer-in-Charge. No extra payment will be made on this account.



.26 Contractor’s risk for loss or damage:
All risk on account of railway or road carriage or carriage by boat including loss or damage of
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor
without any extra claim towards department.

C.27 1dle labour & additional cost:

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight
etc. would be entertained under any circumstances.

C.28 Charges and fees payable by contractor:

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation
or by-law of any local or other statutory authority which may be applicable to the works and
shall keep the department against all penalties and liabilities of every kinds for breach of such
statute regulation or law.

b) The Contractor shall save, harmless and indemnify the department from and against all claims,
demands, suit and proceedings for or an account of infringement of any patent rights, design,
trade mark of name of other protected write in respect of any constructional plant, machine,
work, materials, thing or process used for or in connection with works or temporary works or
any of them.

C.29 Issue of Departmental Tools and Plants:
All Tools and Plants required for the work will have to be supplied by the Contractor at his own

cost; all cost of fuel and stores for proper running of the Tools and Plants must be borne by the
Contractor.

C.30 Realization of Departmental claims:

Any some of money due and payable to the contractor (including security deposit returnable to
him) under this contract may be appropriated by the Government and set off against any claim of
Government for the payment of sum of money arising out of this contract or under any other
contract made by the contractor with the Government.

C.31 Compliance of different Acts:

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages
Act, 1848. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued
hereunder from time to time. If he fails to do so, Officer-in-Charge or Conservator of Forests of
the concern Circle of Forest Directorate may at his discretions, take necessary measure over the
contract. The Contractor shall also make himself for any pecuniary liabilities arising out on
account of any violation of the provision of the said Act(s). The Contractor must obtain
necessary certificate and license from the concerned Registering Office under the Contract
Labour (Regulation & Abolition) Act, 1970.

The contractor shall be bound to furnish the Officer-In-Charge all the returns, particulars
or date as are called for from time to time in connection with implementation of the provisions of
the above Acts and Rules and timely submission of the same, failing which the contractor will be
liable for breach of contract and the Officer-in-Charge may at his discretion take necessary
measures over the contract.



C.32 Safety, Security and Protection of the Environment:

The Contractor shall, throughout the execution and completion of the Works and the remedying
of any defects therein:

(a) have full regard for the safety of all persons and the Works (so far as the same are not
completed or occupied by the department),

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching,
when and where necessary or required by the Officer-in-Charge for the protection of the Works
or for the safety and convenience of the public or others,

(¢) take all reasonable steps to protect the environment on and off the Site and to avoid damage
or nuisance to persons or to property of the public or others resulting from pollution, noise or
other causes arising as a consequence of his methods of operation,

(d) ensure that all lights provided by the Contractor shall be screened so as not to interfere with
any signal light of the railways or with any traffic or signal lights of any local or other authority.

C.33 Commencement of work:

The work must be taken up within the date as stipulated in the work order and completed in all
respects within the period specified in Notice Inviting Tender.

C.34 Programme of work:

Before actual commencement of work the contractor shall submit a programme of construction
of work with methodology clearly showing the required materials, men and equipment. The
contractor will submit a programme of construction in the pattern of Bar Chart or Critical Path
Method and a time table divided into four equal periods of progress of work to complete the
work within the specific period for approval of the Officer-In-Charge who reserves the right to
make addition, alterations and substitutions to such programme in consultation with the
contractor and such approved programme shall be adhered to by the contractor unless the same is
subsequently found impracticable in part or full in the opinion of the Officer-In-Charge and is
modified by him. The contractor must pray in writing, showing sufficient reasons therein for
modification of programme.

The conditions laid down in clause 2 of the printed tender form regarding the division of
total period and progress to work and the time table there for as provided in the said clause shall
be deemed to have been sufficiently complied with the actual progress of work and does not fall
short of the progress laid down in the approved time table for one fourth, half and three fourth of
time allowed for the work.

C.35 Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work, if any
rectification or adjustment becomes necessary the contractor shall have to do the same at his own
cost according to the direction of the Officer-in-Charge. During progress of works, if any, error
appears or arises in respect of position, level, dimensions or alignment of any part of the work
contractor shall at his own cost rectify such defects to the satisfaction of the Officer-in-Charge.
Any setting out that may be done or checked by either of them shall not in any way relieve the
contractor from their responsibility for correctness and rectification thereof.

C.36 Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging underground or
overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case
disturbances of service utilities is found unavoidable the matter should immediately be brought



to the notice of the Officer-in-Charge and necessary precautionary measures as would be
directed by the Officer-in-Charge shall be carried out at the cost and expenses of the contractor.
If the service utilities are damaged or disturbed in any way by the contractor during execution of
the work, the cost of rectification or restoration of damages as would be fixed by the Officer-in-
Charge concerned will be recovered from the contractor.

C.37 Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per M\O.R.T. & H’s specification for Road and Bridge Works (Latest
Revision) and relevant IS codes and the Officer-In-Charge reserves the right to test, examine and
measure the materials/workmanship direct at the place of manufacture, fabrication or at the site
of works or any suitable place. The contractor shall provide such assistance, instrument,
machine, labour and materials as the Officer-in-Charge may require for examining, measuring
and testing the works and quality, weight or quantity of materials used and shall supply samples
for testing as may be selected and required by the Officer-in-Charge without any extra cost.
Besides this, he will carry out tests from outside Laboratory as per instruction of Officer-in-
Charge. The cost of all such-tests shall be borne by the agency and that must be considered
during quoting rate.

C.38 Timely completion of work:

All the supply and the work must have to be completed in all respects within the time specified
in Notice Inviting Tender from the date of commencement as mentioned in work order. Time for
completion as specified in the tender shall be deemed to be the essence of the contract.

C.39 Procurement of materials:

All materials required to complete execution of the work shall be supplied by the contractor after
procurement from authorized and approved source.

C.40 Rejection of materials:

All materials brought to the site must be approved by the Officer-In-Charge. Rejected materials
must be removed by the Contractor from the site within 24 hours of the issue of order to that
effect. In case of non-compliance of such order, the Officer-In-Charge shall have the authority to
cause such removal at the cost and expense of the contractor and the contractor shall not be
entitled to claim for any loss or damage of that account.

C.41 Implied elements of work in items:

Except of such items as are included in the Specific Priced Schedule of probable items and
approximate quantities no separate charges shall be paid for traffic control measures, shoring,
shuttering, dewatering, curing etc. and the rates of respective items or works are to be deemed as
inclusive of the same.

C.42 Force Closure :

In case of force closure or abandonment of the works by the Department the contractor will be
eligible to be paid for the finished work and reimbursement of expenses actually incurred but not
for any losses.

C.43 Tender Rate :

The contractor should note that the tender is strictly based on the rates quoted by the Contractor
on the priced schedule of probable item of work. The quantities for various other items of works
as shown in the priced schedule of probable items of works are based on the drawing and design



prepared by the Department. If variations become necessary due to design consideration and as
per actual site conditions, those have to be done by the contractor at the time of execution at the
rate prescribed in the tender condition. No conditional rate will be allowed in any case.

C.44 Delay due to modification of drawing and design:
The contractor shall not be entitled for any compensation for any loss due to delays arising out of
modification of the drawing, addition & alterations of specifications.

C.45 Additional Conditions:
A few additional conditions under special terms and conditions:

e Rate quoted shall be inclusive of clearing site including removal of surplus (both
serviceable & unserviceable) earth, rubbish, materials etc. as per direction of the Officer-
in-Charge.

e Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax, Octroi and all
other duties, if any.

e In order to make the local people aware, a permanent concrete board (in case of
road schemes) or embedded metal/stone plaque (in case of construction of buildings,
boundary wall, bridge, culvert, drinking water facility etc.) displaying the following
facts should be erected/ embedded :

a)- Name of the Funding Agency;

b) The Name of the Project Implementatlon Agency;
¢) Fund utilized for the scheme;

d) Date of completion of the scheme; and

¢) Physical achievement of the scheme.

The cost of the same may be borne out of the estimated amount of the scheme.

e The Contractor is to display caution board maintaining I.R.C. norms at his own cost as
per direction of Engineer-in-Charge.
Deep excavation of trenches and left out for days shall be avoided.
Labour welfare CESS will be deducted @ 1(one) % of value of the works as per rule.
The whole work will have to be executed as per Departmental drawings available in this
connection at the tender rate.

e Income Tax will be deducted from each bill of the contractor as per applicable rate and
rules in force.

e In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993
amending the West Bengal Finance (Sales Tax) Act, 1994 necessary S.T / VAT will be

deducted as per rate in force from the bill in addition to other deduction as per extent
rules.

C.46 Payment of Bills:

The final bill shall be accompanied by a certificate of completion from the Employer.
The security money shall be refunded after issue of completion certificate that the Contractor has
rectified all defects, to the satisfaction of the Employer. The acceptance of payment of the final
bill by the Contractor would indicate that he will have no further claim in respect of the work
executed. Payment is subjected to availability of allotment/fund received from the higher
authorities.
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C.47 Arbitration:

Except where otherwise provided in the Contract, all questions and disputes relating to
the meaning of the specifications, designs, drawings and instruction herein before mentioned and
as to the quality of workmanship or materials used on the work, or as to any other question,
claim, nights, matter, or things whatsoever, in any way arising out of or relating to the contract,
design, drawings, specifications estimates, instructions, orders or these conditions or otherwise
concerning the works or the execution or failure or execute the same, whether arising during the
progress of the work or after the completion or abandonment thereof shall be referred to the sole
arbitration of the Conservator of Forests, Soil Conservation (North) Circle, Directorate of
Forests, Govt. of West Bengal. Should the Conservator of Forests, Soil Conservation (North)
Circle, West Bengal, be for any reason unwilling or unable to act as such arbitrator, such
questions and disputes shall be referred to an arbitrator to be appointed by the DIRECTORATE
OF FORESTS, GOVT OF WEST BENGAL. The award of the arbitrator shall be final,
conclusive and binding both parties to this contract and no suit shall lie in Civil Court in respect
of the award by the Arbitrator.

C.48 Price Adjustment OR Price Escalation

The rates quoted by the Contractor shall be firm throughout the tenure of the contract
(including extension of time, if any granted) and will not be subject to any fluctuation due to
increase in cost of materials, labour, GST, sales tax, Octroi, etc.

Signature of applicant

(including title and capacity in which application is made)

Date : [y/\/

Divisional Forést Officer
Kurseong Soil Conservation Division
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SECTION-D
Technical Specification for Works

D.1 Name of Work:
As per Detailed NIT

D.2 Site Condition:

The contractor before tendering must visit the site and satisfy himself as to the extent of the
proposed construction difficulties and problems, if any, to start, to continue and complete the
work within the time as stipulated in this tender without dislocation of normal traffics during day
as well as to might. No interruption in works due to any site condition shall be engaged as to
complete the work in time. The execution of the work should however be planned and phased so
that there are no undue hazards to the movement of normal traffic over the road. No additional
payment will be entertained on this account. Difficulties and inconveniences in transporting
materials over the bad roads, Kutcha roads, incomplete roads and over the weak and damaged
culverts should be taken into consideration by the Contractor. The materials for the work may be
required to carry over Kutcha roads. These approach roads should be maintained by the
Contractor at his own cost.

Difficulties in collection of different materials in lot, over the road flank due to
insufficient space if there be, should be noted by the bidder. No rate or time will be allowed on
these accounts as stated. The bidder should quote his rate taking into consideration regarding
security of the materials. Nothing would be entertained under any circumstances beyond the
respective tendered provisions.

D.3 Preliminaries:

During execution of the work contractor will remain responsible for providing reasonable
facilities to traffic on the road and also lighting and guarding of the road during night for its
safety while the work is in progress and no extra rate will be paid on this account before taking
up the work. Approximately half of the road width including one flank shall be kept clear to the
traffic from all obstruction and the surface shall be properly cleaned and levelled as far as
possible. Sign Boards / Direction Boards are to be erected at required points of specified size
indicating in red letters on a white back ground as per direction of the Officer-in-charge. Cost of
which should be borne by the agency. Road barriers shall be placed wherever the existing road
surface disturbed with proper' road signs. During night, these should be provided with the light,
Night Guard e.g. 'Chowkidar' for watching the barrier etc. shall also be maintained by the
Contractor to give due warning to road users specially at night.

D.4 Specifications & Mode of execution:

Unless otherwise stipulated specifically all the item of works are to be done as per relevant
sections, general conditions and general guideline as mentioned in Schedule of Rates for
Forestry Works and Materials & Labour in force for different district of West Bengal including
up-to date addenda and corrigenda.



For general conditions and general specifications of items of works including supply and
carriage works, not appearing in the aforesaid two specification books, relevant 'Schedule of
Rates for Road works, Bridge & Culvert Works' published from Superintending Engineer,
Bridge Planning Circle, Public Works (Roads) Department for different district of West Bengal
including up-to-date addenda and corrigenda, if any, issued from competent authority as
applicable for the working area at the time of submission of tender will be considered.
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Divisional Forest Officer
Kurseong Soil Conservation Division
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Government of West Bengal
Directorate of Forests
Office of the Divisional Forest Officer =0,
Kurseong Soil Conservation Division o
Ban Bhawan, J.M. Goenka Road, Naya Bazar, -
P.O. Kurseong, Distt. Darjeeling, Pin: 734203
Phone no. : 0354 2344061 Email : dfokursc.fd-wb@gov.in

GENERAL TERMS & CONDITIONS OF CONTRACT

1. Drawing / Map:

The work is to be carried out in accordance with drawings / maps related to these contract
and specification, the priced scheduled of probable items with approximate quantities and
directions or instructions which may be issued by the Employer or his Representative from time
to time during the execution of the contract.

2. Interpretations:

In constructing these conditions, the specifications, the schedule of quantities, tender and
Agreement, the following words shall have the meaning herein assigned to them except where
the subject of context otherwise requires:

1) The term EMPLOYER/AUTHORITY shall mean Divisional Forest Officer,

Kurseong Soil Conservation Division and include its successor and assigns or the
Officers authorized to deal with any matters which those presents are concerned
on its behalf.

1) The term REPRESENTATIVE shall mean Authorized Official of the Divisional
Forest Officer, Kurseong Soil Conservation Division.

1)  CONTRACTOR shall mean the firm or company or person whose tender has
been accepted by the employer and includes his (their) heirs, legal representative
assigns and successors.

IV)  SITE shall mean the site of the contract work including any erections thereof and
any other land adjoining thereto (inclusively as aforesaid allotted by the Employer
for the contractor’s use).

V) This CONTRACT shall mean Articles of Agreement, these conditions, the
schedule of quantities, the general instructions to the Contractor, the
specifications, the drawings / maps and correspondences by which the contract is
added, amended, valued or modified in any way by mutual consent.

ACT OF INSOLVENCY shall mean any act of insolvency as desired by the Presidency
Towns Insolvency Act or the Provincial Insolvency Act or any amending statutes.

THE WORKS shall mean the work or works to be executed or done under this contract.

The DRAWINGS / MAPS shall mean the drawing/map or drawings/maps mentioned in
NIT and any modifications of them approved by the Employer or any further Working
drawings/maps or sketches by the Employer or any further working drawings/maps or sketches
which may be furnished or approved in writing by the Employer.

The SPECIFICATION shall include the specification of work and general specifications
forming part of this contract.

The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean the Schedule
or Quantities as specified and forming part of contract.

The PRICED SCHEDULE OR QUANTITIES shall mean the schedule duly priced.
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NOTICE IN WRITING or WRITTEN NOTICE shall mean a notice in writing typed or
printed characters sent (unless delivered personally) or otherwise proved to have been received
by Registered Post to the last known private or business address as registered office of the
addressee and shall be deemed to have been received when in the ordinary course of post it
would have been delivered. If the employer feels that the contractor (who has signed the
agreement) should himself come & personally meet to the employer for necessary discussion in
connection with the work; he must contact personally. In case the contractor (not his authorized
person) does not meet personally and intentionally avoids or do not reply the letter, the matter
will fall under the breach of the contract. The work progress should be in the proportionate of the
time frame set forth for the completion of the works.

The term APPROVED, DIRECTED or SELECTED mean the approval direction or
selection of the Employer and where ever the words ALLOW, INCLUDE and PROVIDE occurs
the cost of the items is as the risk of the contractor. COMPLETION shall mean that the
plantation in the opinion of the Tender Inviting Authority; completed in all respect.

WORDS imputing persons include Firms and Corporation, words imputing the singular
only also the plural and vice/versa where the context so requires.

3. Scope of works:

The work to be done is covered in this tender. The same has been detailed in the
drawings/maps and schedules of probable items with approximate quantities. It includes
furnishing all materials, labour, tools, machinery and equipment and management necessary for
and incidental to the Advance/Creation/Maintenance of plantation and completion of the work.
Mechanisation as approved by the Employer is preferred. All work during its progress and upon
completion shall conform to lines as shown on the drawing/map furnished by the employer.
Should any details essential for efficient completion of the work be omitted from the
drawings/maps and specifications it shall be the responsibility of the Contractor to inform the
Employer and to furnish and install such details with their concurrence, so that upon completion
of the proposed work the same will be acceptable and ready for use. The Tenderer are to note
that the scope of work as mentioned may be reduced to any extent which is absolutely at the
discretion of the Employer. This reduction of the extent of work should not be a criterion for
extra claim in respect of materials stored, establishment and cost incurred or any other losses
occurring out of these causes. The Contractor shall carry out and complete the works in every
respect in accordance with this contract and in accordance with the directions and to the
satisfaction of Employer who shall be the final authority. The Employer may in their absolute
discretion issue further area drawings/maps and/or written instructions, details, direction and
explanations which are hereafter collectively referred to as the Employer’s instructions in regard
to:

a) The variation or modification of the design, quality or quantity of works or the addition
or omission or substitution of any work.

b) Any discrepancy in the drawings/maps or between the schedule of Quantities and /or
Drawings/Maps and/or Specifications.

c) The removal from the site of any materials brought thereon by the Contractor and the
substitution of any other materials thereof.

d) The demolition, removal and/or re-execution of any work executed by the Contractor.

e) The dismissal from the work of any person employed there upon.

) The opening up for inspection of any work covered up.

g) The rectification and making goods of any defects under Clause hereinafter and those
arising during the maintenance period (retention period).



The Contractor shall forthwith comply with and duly execute any work comprised in
such Employer’s instructions provided always that verbal instructions, directions and
explanations given to the Contractor or his representative upon the works by the Employer shall,
if involving a variation, be confirmed in writing by the contractor within seven days. No work,
for which rates are not specifically mentioned in the priced schedule of quantities, shall be taken
up without written permission of the Employer. Rates of items not mentioned in the Priced
Schedule of Quantities shall be fixed by the Employer, as provided in Clause VARIATION. If
complete with the Employer’s instructions as aforesaid involves work and/or loss beyond that
contemplated by the Contract then, unless the same were issued owing to some breach of this
contract by The Contractor, the Employer shall pay to the Contractor the price of the said work
an extra to be valued as hereinafter provided and /or loss.

4. Variations:

The Contractor may when authorized and shall when directed, in writing by the Employer
or one or more representative of Employer whom the Employer may for that purpose appoint,
shall be bound to add or omit from or vary the works shown upon the Drawings/Maps or
described in specification or included in the Schedule of Quantities but the Contractor shall make
no addition, omission or variation without such authorization or direction. A verbal authority or
direction by the Employer, if confirmed by the Contractor in writing within seven days, be
deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed by the
Contractor on specific direction on the Authority of Employer as herein mentioned any variation
i.e. additions, omissions or substitutions shall vitiate the Contract. The employer may order to
plant one species instead of another species (mentioned in specification), wherever necessary, the
contractor will be bound to do such work(s) on same schedule rates. If the employer feels that the
whole or part of works of any item of estimate is to be done departmentally, or nature of work is
changed such conditions shall be acceptable for the contractor. The rates of items not included in
the Schedule or Quantities shall be settled by the Employer in accordance with the following
rules:

(a) For the rates for the additional, altered or substituted work for items mentioned in the
tender, the tender at quoted rates will be applicable.

(b) For the rates for the additional, altered or substituted work for items not mentioned in
the tender, the Contractor shall, within 7 days of the date of receipt of the order to carry out the
work, inform the Employer of the rates which it is his intention to charge for such class of work,
supported by required documents, vouchers etc. and analysis of rates claimed and the Employer
shall determine the rates on the basis of the prevalent market rates and certify for the payment
accordingly. The analysis shall be prepared on the basis of actual cost of materials and labour
plus 10 (ten) per-cent to cover overhead supervision and profit etc. However, the Employer, by
notice in writing, will be at liberty to cancel their order to carry out such work and arrange to
carry out as they may consider advisable. But under no circumstances, the Contractor shall
suspend the work on the plea of non-settlement of the rates of item falling under this clause.

(c) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work price as the net rates stated in the Tender or the schedule of quantities, if not
so stated, then in accordance with local day work rates and wages for the district provided that in
either case vouchers specifying the daily time(and if required by the Employer the workman’s
names) and materials used be delivered for verification to the Employer at or before the end of
the work following that in which the work has been executed.



(d) As regards determination of the rates, the decision of the Employer shall be accepted
as final. No supplementary items shall be taken up for execution except with prior written
approval of the employer. The Employer is not bound to recognize the cost of materials
furnished in vouchers and in case the market value of such materials are found to be lower than
the depicted in the vouchers the Employer at their discretion will fix the price of such materials
based upon market value. The contractor may be asked to produce original bills and /or Cash
Memos in respect of purchases of such materials from market. Bills and Cash Memos in this
regards shall not be entertained unless purchases are affected from registered regular merchants
engaged in the trade of such items.

5. Deviations:
No deviation from the contract will on any account be allowed unless an order in writing
is obtained from the Employer.

6. Site Conditions:

The contractor shall inspect the work site where the work under this contract are to be
carried out, and note carefully the area restrictions and obtain for themselves at their own
responsibility all the information which may be necessary for the purpose of the successful
execution of the contracted work. They must also make themselves conversion with all the local
conditions, means of access to the site of work, transport facilities and character of the work, the
supply of materials, conditions affecting labour and other matter that may affect their tender.
Employer does not undertake any responsibility, to obtain any concessions, permission from the
owner of the adjoining plot or from other party in respect of any allowance, access,
encroachments etc. whether for the facility of the works or otherwise. No claim therefore will be
entertained should be Contractors have failed to comply with this condition. All equipment
required to be maintained are to be kept free from damages due to operation connection with the
work. The site shall be made available to the Contractors in the present condition. Site
organization within this site boundary shall be the responsibility of the Contractors.

7. Persons tendering shall visit SITE Etc.

Persons tendering shall visit the site and make themselves thoroughly acquainted with the
Nature and requirements of the case, facilities of transport, conditions affecting labour and
materials and removal of rubbish, cost of carriage freight and other charges and shall allow for in
their tenders for any special difficulty in carrying out the work.

8. Contractor to provide everything necessary:

The Contractor shall provide everything necessary (all inclusive and fixed rates for the
proper execution of the work according to the intent and meaning of the drawings/maps,
schedule of probable items with approximate quantities, specifications taken together whether
the same may or may not be particularly shown or described there in provided that the same can
reasonably be inferred therefore and if the Contractor finds any discrepancy therein, he will
immediately refer the case in writing to the Employer whose decision shall be final and binding
on the parties. Figures dimensions shall be followed in; preference to scale. The Employer shall
on no account be responsible for the expense incurred by the Contractor for hired ground or
water obtained from elsewhere. The quantities given in the schedule of quantities are only
indicative being based on preliminary design and are liable to modification in the final design.
The schedule of items and quantities include so far as can at present be determined, every
materials which the Contractor is likely to be called upon to perform or supply. The rate quoted
against individual item will be inclusive of everything necessary to complete the said items of
the work within the contemplation of the contract and beyond the unit prices no extra payment



will be allowed for individual or contingent work, labour and /or materials inclusive of all taxes
and duties whatsoever except for specific items, if any, stipulated in the tender documents. The
Contractor shall supply, fix and maintain at his own cost during the execution of any work
necessary for alignment watching required not only for the proper execution and protection of
the said work, but also for the protection of adjacent trees or plants and the safety of any adjacent
roads, houses etc. The Contractor, shall at all times give access to staffs employed by the
Employer or any man deployed on the site/adjacent forest areas and to allow such deployed
staffs with proper identity for watch & patrolling duty or any other entrusted job.

9. Protective Measures:

The Contractor from the time of being placed in possession of the site must include for
watching and protecting the work, the site and surrounding property during their working hour.
The Contractor shall indemnify the Employer against any possible damage to the adjoining forest
areas, trees, roads, or wild animals during execution of the work.

10. Access:

The Employers/Representatives of the manufacturer of the materials (used for the work)
shall at all reasonable times have free access to the work site/and or other places where materials
are being prepared for the contract and also to any place the materials are lying or from who they
are being obtained and the Contractor shall give every facility to the all of them and their
representatives necessary for inspection and examination and test of the materials and
workmanship. Except the representatives of Public Authorities no person shall be allowed on the
work at any time without the written permission of the Employer. If any, work is to be done at a
place other then the site of the work, the Contractor shall obtain the written permission of the
Employer for doing so.

11. Quality of Materials & Workmanship:

All the works specified and provided for in the specification or which may be required to
be done in order to perform and complete and part thereof shall be executed in the best and most
workmanlike manner with materials to the best and approved quality of the respective kinds in
accordance with the particulars contained in and implied by the specification and as represented
by the drawings/maps or according to such other additional particulars and instructions as may
from time to time be given by the Employer during the execution of the work and to their entire
satisfaction.

12. Removal of Improper Work:

The Employer shall during the progress of the work have power to order in writing from
time to time the removal from the work within such reasonable time to times as may be specified
in the order of any materials or system of planting which in the opinion of the Employer are not
in accordance with the specifications or their instructions, and the Contractor shall forthwith
carry out such an order. The Employer shall have the power to employ and pay other persons to
carry out the same and all expenses consequent thereon or incidental there to as certified by the
Employer shall be borne by the Contractor or may be deducted by the Employer from any money
due or that may become due to the Contractor. No certificates which may be given by the
Employer in these respects shall relieve the Contractor from his liability in respect of unsound
work of unskilled workers.

13. Contractor’s Employees:
The Contractor shall keep for the full time a qualified and skilled supervisor as defined in
the ITBa and approved by the Employer, assisted with adequate staff constantly on the work,



who will be responsible for the carrying out of the work to the true meaning of the specifications
and schedule and quantities and instructions and directions given to him by the Employer. Any
directions or instructions given to him in writing shall be held to have been to the Contractor
officially.

The Employer/Authorized representative will have at all times access to the work site for
inspection and examination of the work and materials proposed to be used. Authorised
representatives of the Contractor shall have power of Attorney for receiving materials, cheque,
signing measurement book etc. Any Supervisor, foreman, labour or other persons employed on
the work by the contractor who fails or refuses to perform the work in the manner specified
herein shall be discharged immediately, and such persons shall not again be employed on the
work. When required in writing by the Employer the Contractor shall discharge any person(s)
who is, in their opinion, incompetent, disorderly or otherwise unsatisfactory. Such Discharge
shall not be the basis of any claim for compensation or damages against the Employer or any of
its officers or employees.

No labour shall be employed on the work who is below the age of sixteen years and who
is not an Indian National. If female labour is engaged the Contractor shall make necessary
provision for safeguarding small children and keeping them clear of the site of operations. The
Contractor shall at his own expenses provide or arrange for provision of foot-wear for any labour
doing the any specific work. Any labourer supplied by the Contractor to be engaged on the work
on daily work basis either wholly or partly under the direct order or control of the Employer or
their representative shall be deemed to be a person employed by the Contractor. The Contractor
shall comply with the provisions of all labour legislation including the requirements of payment
of wages Act. 1936, minimum wages Act, 1948 and Workman’s Compensation Act the rules
framed there under and modifications thereof in respect of men employed by him in carrying out
the contract. It shall be the responsibility of the Contractor to see that any sub-contract under
him, similarly complies with the above requirements. (The Employer shall not however
recognize any sub-contract or sub-contractor).

The Contractors shall keep the Employer saved, harmless and indemnified against claims
if any of the workmen gets into any mishap and all costs and expenses as may be incurred by the
contractor in connection with any claim that may be made by any workman. The Contractor shall
arrange to provide first aid treatment to the labourers engaged on the works. He shall within 24
hours of the occurrence of any accident at or about the site or in connection with execution of the
works, report such accident to the Employer and also to the competent authority where such
report is required by law.

The Contractor has to give preference to labours having MGNREGS job cards for all
kind of unskilled labour works that will be done while execution of this tender work.

14. Working Hours:

Each shift shall be at least of eight hours duration and that the work must be completed within
the time specified in the tender document. Work shall also be done on Sundays and Holidays
with prior permission of the respective authority.

15. Temporary Water Supply:
The Contractor shall make suitable arrangement for supply of water for the work. The
Contractor shall have to make their own arrangement for carrying water at the work site.

16. Clearing Away:

All rubbish and superfluous materials either from Contractor’s own work or from works
of other agencies shall be removed from the site on completion to the satisfaction of the
Employer.



17. Contractor Not To Sublet:
The Contractor shall not without the written consent and approval of the Employer assign
the agreement or sublet any portion of the work.

18. Agreement:

The successful Tenderer shall have to enter into an agreement with the Employer. Stamp
duty and all other costs connected with execution of such agreement shall be borne by the
successful Tenderers.

19. Maintenance Period and Defects after Completion:

The Contractor shall make good at his own cost and to the satisfaction of Employer, all
defects or other faults arising in the option of the Employer from workmanship not being in
accordance with the specification of schedule of quantities or the instruction of Employer which
may appear within the maintenance period. The maintenance period shall mean a period of
maintenance to be calculated from the date of commencement of work and terminate 6 months
after completion of the work. The defect in alignment, defective materials & execution or other
faults which may appear within the maintenance period (hereinafter called as the defects liability
period) arising in the opinion of the Representative who shall be final authority for workmanship
not in accordance with the contract, shall upon the directions in writing of the Representative and
within such responsible time specified therein, be amended and made good by the Contractor at
his own cost unless the Representative shall decide that he ought to be paid for such amendment
and for making good and in case of default the Employer may employ and pay other persons to
amend and make good such defects, or other faults and all damages, loss and expenses shall be
recoverable from him by the Employer or may be deducted by the Employer from any money
due or that may become due to the Contractor.

20. Materials:

The selected Contractor must arrange to procure all materials required for the proper
completion of the work. The Employer will not on any account be responsible for procuring the
same. The non-availability of the above materials shall not in any way be considered to be an
excuse for the extension of time.

21. Method of Measurement:

Unless otherwise mentioned in the schedule of quantities the measurement will be net
quantities of the work produced in accordance with the up-to-date rules laid down by the Indian
Standard Institution. In the event of any disputes with regard to the measurement of work
executed the decision of the Employer shall be final and binding.

22. Earnest Money & Security Deposit:

A. Earnest money:

Earnest money as mentioned in tender notice is to be deposited along with the tender. No
tender will be considered without the above deposit.

B. Letter of Acceptance & Security Deposit:

The successful Tenderer to whom a Letter of Acceptance has been issued shall submit
within 07 (seven) days from the date of Letter of Acceptance. Failure to deposit the Letter of
Acceptance as aforesaid within the specified time will constitute a breach of the contract
rendering the contract liable to termination with forfeiture of the security to the extent of amount
of the initial Earnest money deposited with the tender without any reference to the tenderer.
Security deposit amounting @ 10% of the total work amount put to tender will be deducted at the



time of payment to the tenderer over the billing amount. The entire security deposit (including
earnest money furnished with the tender, amount deposited at the time of execution agreement
and amount deducted from progressive bills) shall be held till the issue of completion certificate.
Employer shall not pay interest on the Earnest Money and Security Deposit.

23. Work Order:

Work Order will be issued to the successful bidder only after getting administrative
approval from concerned Higher Authority and on receipt of fund/allotment from the
Government.

24. Running account payments:

Payment on Running Bills, at the discretion of the Employer, shall be made to the
Contractor on the bills certified by the Representative of the Employer. All bills shall be
prepared by the Contractor in the form prescribed by the Employer. For this purpose, the
Contractor must submit his/their R.A. Bills in the proper form duly accompanied by detailed
measurements of works done and showing the deductions for previous payment received by him
and also the deduction towards cost of materials(if any), supplied by the Employer, the
contractor shall be paid against measured bills only. Intermediate payments shall be regarded as
payments by way of advance against the final payment any and not preclude the requiring of bad
unsound and imperfect or unskilled work to be demolished, removed and taken away and
reconstructed, or to be any part thereof in any respect or the accruing of any claim, nor shall it
conclude, determine or affect in any way the powers of the Employer, under these conditions or
any of them so as to the final settlement and adjustment of the accounts or otherwise or in any
other way vary or affect the contract. Payment on R.A. Bill will be made after deduction of
statutory deductions like, Income Tax, Labour Welfare Cess, GST etc. as per rule. Payment on
materials stocked at site shall not be made. Payment of supplementary items shall only be made
after those one entered properly in the site instruction book, approved and sanctioned by the
Employer.

25. Final Payment:

The final bill shall be accompanied by a certificate of completion from the Employer.
Payment of final bill shall be made within a month of submission of the same. The security
money shall be refunded after issue of completion certificate that the Contractor has rectified all
defects, to the satisfaction of the Employer. The acceptance of payment of the final bill by the
Contractor would indicate that he will have no further claim in respect of the work executed.
While submitting the bill the contractor has to submit a list of the unskilled labours engaged by
him containing the name, MGNREGS job card no.s, mandays generated & amount paid to the
labours for execution of this tender work along with the bill.

25(A). Payment is subjected to availability of allotment/fund received from the
higher authorities.

26. Substitution:

Should the Contractor desire to substitute any materials and workmanship, he must obtain
the approval of the Employer, in writing for any such substitution well in advance. Materials
designated in this specification indefinitely by such terms and ‘Equal’ or other Approved etc.
shall be considered as coming under the provisions of this clause as substitutions and no such
materials shall be used until specific approved by the Employer has been obtained in writing.



27. Commencement and Completion of Work:
A. Extension of time and liquidated damages for delay:

The entire work is to be completed in all respects in stipulated times as mentioned in the Tender
Notice from the date of issue of work order. Time is essence of contract and shall be strictly
observed by the Contractor. The date of commencement of the work shall be the date on which
the work order is issued to the Contractor or the date when the Contractor take possession of the
site officially whichever is later. The Contractor shall complete the work in all respects to the
satisfaction of Employer within the stipulated time, failing which the contractor shall be bound to
pay compensation @ 0.5% (half percent) over the total tender value of work for delay of every
week or part of a week by way of liquidated damages and not as penalty. Provided always that
the entire amount of compensation to be paid under the provision of this clause shall not exceed
10% of the contract price. The payment of deduction of such damages shall not relieve the
contractor of his obligation to complete the work or from any other obligation and liability under
the contract. The contractor shall within 5 (Five) days of receipt of intimation that his tender has
been accepted to submit the employer an abstract programme of work so drawn as would enable
him to complete the work within the time contemplated. The abstract programme must indicate
the work within the time contemplated. The abstract programme must indicate dates of starting
and completion of respective parts of sections of the work. The abstract programme would be
subjected to the approval of the employer who will have the power of making such modification
there in as found necessary. The actual progress as compared with this chart will be reviewed
periodically. If the contractor be delayed in the progress of the work by exceptional weather
condition, civil commotion, strike or lock-outs, fire, unusual delay in transportation of
unavoidable casualties, act of public enemy, acts of the government, any acts of the authority or
of another contractor in the performance of his contract with the employer or any other causes
beyond the contractor’s control, the contractor shall apply in writing to the employer for an
extension of time of the completion of work or the part or section concerned within 10 (Ten)
days of such occurrence, but before the expiry of the stipulated date of completion. The
employer shall on such application make an enquiry and may grant such extension of time as
they think justified. The decision of the employer in this respect shall be final and binding on the
contractor. The work shall not be considered as completed until the employer has certified in
writing that they have been completed.

28. Escalation of Prices:

The rates quoted by the Contractor shall be firm throughout the tenure of the contract
(including extension of time, if any granted) and will not be subject to any fluctuation due to
increase in cost of materials, labour, GST, sales tax, Octroi, etc.

29. Damage to Persons and Property/Insurance in respect of:

The Contractor shall be responsible for all injury to persons/labourers, animals or things,
and for all damage to the plantation/or adjacent forest property which may arise from the
operations or neglect of himself or of any sub-contractor or of any of his sub-contractor’s
employees, whether such injury or damage arises from carelessness, accident or any other cause
whatever in any way connected with the carrying out of his contract. This causes shall be held to
include, internals, any damage to plantation, whether immediately adjacent or otherwise and any
damage to roads, footpaths, bridges or ways forming the subject of this contract by frost, rain,
wind or other inclemency of the weather.

The contractor shall indemnify the employer and held them harmless in respect of all and
any expenses arising from any such injury or damage to persons or property as aforesaid and also
in respect of any claim made in respect of injury or damage under any acts of Government or



otherwise and also in respect of any award or compensation or the Contractor shall restore and
repair all damage of every sort mentioned in this clause so as to deliver up to the whole of
contract works complete and perfect in every respect so as to make good or otherwise satisfy all
claims for damage to the property of the third parties. The contractor shall indemnify the
Employer against all claims which may made against the Employer by any member of the public
or other third party in respect of anything which may arise in respect of the works or in
consequence thereof and shall at his own expense arrange to effect and maintain, until the
completion of the contractor with any approved Insurance Company, a policy of insurance in the
joint policy or policies with the Employer from time to time during the execution of this contract,
and shall duly and punctually pay the premium payable thereof and if so required produce
receipts for such payments, for the inspection of the Employer. The Contractor shall also
indemnify the Employer against all claims which may be made upon the Employer, whether
under the workman’s Compensation Act or any other Stature in force during the execution of this
contract or common law in respect of any injury to any of the contractor’s or /and sub-contractor
workmen or labour and shall at his own expense effect and maintain until the completion of the
contract, with the approved Insurance Company a policy of Insurance in the joint names of the
Employer and the Contractor against sub-risks and deposit such policy or policies with the
Employer from time to time during the execution of this contract. The Contractor shall be
responsible for anything which may be excluded from the Insurance Policies above referred to
and also for all other damage to any property arising out of an incidental to the negligent or
defective carrying out of this contract. The Contractor shall also indemnify the Employer in
respect of any costs, charges or expenses arising out of any claims or proceeding and also in
respect of any award of compensation of damages arising therefore the Employer shall be at
liberty and have the power to deduct the amount of any damages, compensation costs, charges
and expenses arising or to become due or to become due to the Contractor. The Contractor shall
on signing the contract, issue the works and keep them insured (the works and keep them
insured) until the Completion of the contract against loss or damage by the fire and /or
earthquake with any approved Insurance Company in the joint name of the Employer and the
Contractor for the full amount of the contract and for any further sum if called upon to be so by
the Employer the premium of such further sum being allowed to the Contractor as an authorized
extra. Such policy shall cover the property of the Contractor or of any sub-contractor or
Employees. The Contractor shall deposit the policy and receipts for the premium with the
Employer within 21 days from the date of signing the contract unless otherwise instructed by the
Employer. In default of the Contractor insuring as provide above, the Employer on his behalf
may so insure and may deduct the premium paid from any money due or which may become due
to the Contractor. The Contractor shall as soon as the claim under the policy is settled or the
work reinstated by the Insurance Company should they elect to do so, proceed with all due
diligence with the completion of the work in the same manner as through the fire had not
occurred and in all respect under the same conditions of contract. The contract shall in case of
rebuilding or reinstatement after fire shall be entitled to such extension of time for completion as
the Employer may deem fit.

30. Termination of Contract by Employer:

If the contractor (being an individual or a firm) commit any act of insolvency or shall be
adjusted as an insolvent or shall make an assignment or composition of the greater part in
number or amount of his creditors or shall enter into a deed of assignment with his creditors, or
(being incorporated company), shall have an order made against him or pass an affective
resolution for winding up either compulsorily or subject to the supervision of the court or
voluntarily, or if the official assignee of the contractor shall repudiate the contract, or if the



official assignee or the liquidator in any such winding up shall be unable within 7 (Seven) days
after notice to him requiring him to do so, to show to the responsible satisfaction of the employer
that he is able to carry out and fulfil the contract and if required by the employer to give security
or if the contractor (whether in individual form or incorporated company) shall suffer any
payment under this contract to be attached by or on behalf of any of the creditors of the
contractor or if the contractors shall assign or sublet the contract without the consent in writing
of the employer first obtained if the contractor shall change or encumber this contract or any
payment due to which may become due to the contractor their under or if the employer shall
certify in writing of that in his opinion the contractor :

a) has abandoned the contract, or

b) has failed to commence the work, or has without any lawful excuse under these
conditions suspended the progress of the work for 14 days after receiving from
the Employer written notice to proceed, or

c) has failed to proceed with the work such due diligence and failed to make such
due progress as would enable the work to be completed within the time agreed
upon, after receiving from Employer to employ more men, or,

d) has failed to remove materials from site or to pull down and retained work within
7 days after receiving from the Employer as written notice that the said materials
or work were condemned or rejected by the Employer under those conditions, or,

e) has neglected or failed persistently to observe and perform all or any of the acts,
matter or things by this contract to be observed and performed by the Contractor
for 7 days after written notice shall have been given to the contract requiring the
Contractor to observe or perform he same, or

f) has to the detriment of good workmanship or define of the Employers instruction
to the contrary sub-let any part of the contract.

Then and in any of the said causes the employer not withstanding any previous order
after giving 7 (Seven) days notice in writing to the contractors, determine the contract, but
without thereby affecting the powers of the employer of the obligations and liabilities of the
contractor, the whole of which shall continue to be in force as fully as if the contractor has not
been so determine and as if the works subsequently executed has been executed by or on behalf
of the contractor and further the employer, his agents or representative may enter upon and take
possession of the works and all plants, tools, shades, machinery and other power tools, utensils
and materials, lying upon the premises or the adjoining land or roads and use the same as his
own property or may employee the by means of his own representative and workman in carrying
on and completing the work or by employing any other contractors or other persons or person to
complete the work, and the contractor shall not in any way interrupt, or do any matter or thing to
prevent or hinder such other contractor or other person or persons employed for completing and
finishing or using the materials and plant for the work when the works shall be completed or as
soon thereafter as convenient, the employer shall give a notice in writing to the contractor to
remove his surplus materials and plant and should the contractor failed to do so within a period
of 14 (Fourteen) days after receipt thereof by him the employer may sell the same by public
auction and shall give credit to the contractor or for the amount so realised.

The employer shall thereafter ascertain and certify in writing under his hand that (if
anything) shall be due or payable to or by the employer, for the value of the said plant and
materials so taken possession of by the employer and the expense or loss which the employer
shall have been put to in getting the work to be so completed and amount if any owing to the
contractor and the amount which shall be certified shall there upon be paid by the employer as



upon be paid by the employer, as the case may be
shall be final and conclusive between the parties.

31. Settlement of Dispute, Arbitration:

Except where otherwise provided in the Contract, all questions and disputes relating to

the maansi
the mean

ing of the specifications, designs, drawings and instruction herein before mentioned and
> the quality of workmanship or materials used on the work, or as to any other question,
1. Tights, matter, or things whatsoever, in any way arising out of or relating to the contract,

. drawings, specifications estimates, instructions, orders or these conditions or otherwise
erning the works or the execution or failure or execute the same, whether arising during the
gress of the work or after the completion or abandonment thereof shall be referred to the sole
wation of the Conservator of Forests, Soil Conservation (North) Circle, Directorate of
Forests, Govt. of West Bengal. Should the Conservator of Forests, Soil Conservation (North)
Circle, West Bengal, be for any reason unwilling or unable to act as such arbitrator, such
questions and disputes shall be referred to an arbitrator to be appointed by the DIRECTORATE
OF FORESTS, GOVT OF WEST BENGAL. The award of the arbitrator shall be final,

conclusive and binding both parties to this contract and no suit shall lie in Civil Court in respect
of the award by the Arbitrator.

AT
Divisional Forést Officer
Kurseong Seil Cofiservation Division
R

D

General Terms & Conditions SI. No. 1 to 31 are hereby Approved.

Chief Consérvator of Foresis
&

Conservator of Forests :
Soil Conservation (North) Circle
West Bengal
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KURSEONG SOIL CONSERVATION DIVISION

ESTIMATE

HEAD OF SERVICE :2406-01-101-010-27-00-V

NATURE OF WORK :Construction of Bared Wire Fencing
PLACE :Mahanadi Beat Ghoomtee Central Nursery Compound
RANGE ‘Upper Mahanadi Catchment Range

AMOUNT *1,75,000.00

SI No.

Description of Item

Quantity

Rate Unit | Amount (Rs.)

Member T O e

Mahanadi Catchment Range

Cost of doing the works in connection with construction of Barbed Wire Fencing at Ghoomtee Central Nursery under Upper

Earth work in excavation of foundation Eenches or drain , in all sorts of soil
etc.(a) Depth of excavation not exceeding 1,500 mm
PWD(WB)IBUILDING WORKS /Page No.1 Item No.2

For Post Grouting ‘[84 ] 0.45 ] 045 I 0.75

12.757 l 140.}4/1 m3

1 e

Earth work in filling in foundation trenches or plinth with good earth, in
layers not exceeding 150 mm including watering and ramming etc. layer by
layer complete

{(a)Earth obtained from excavation of foundation

PWD(WB)/BUILDING WORKS /Page No.1 Item No.3 (a)

|s¢ | 045 | o045 | 0325

4.252

[ o136 | w3 | 38910 '

Cement concrete with graded stone ballast 40 mm size( excluding
shuttering) etc. with River bajree(a) 1:3:6 proportion
PWD/WB/BUILDING WORKS Page No . 34 Item No.22/I/Ba

For Post grouting 84 0.45 045 0.50

8.505

(-)less for post 84 0.14 0.14 0.25

0.411

Total t

8.0%4

678689 | M3 549330

Supply at site PCC(1:2:4)fencing post 215 cm(L)150 mmX150mm section
at bottom 100 mmx100 mm section at top with I Base 300 mmX150 mm
100 mm, having 4 nos. 6 mm dia vertical M.S. reinforcement and 6 mm dia
binder/@ 200 mm centres, finished smooth etc. complete
PWD/WB/BUILDING WORKS Page No . 223 Item No.15

|& | | |

84

(56461 |

| 473795

Supplyving fitting galvanized 3 ply 12 gauge/4 points line of barbed wire in
fencing ( holes already made in the body of the post) or fixed by staples
tightening and fixing the wires in taut condition with straining bolts
including the cost of cutting and of lapping joints in the wire as necessary
but excluding the cost of galvanized staples, straining bolt and binding wire
where necessary

PWD/WB/BUILDING WORKS Page Ne .219Item No.2(a)

I

1703

| 2891 | M | 2923373 9

Protective & Decorative Acrvlic Exterior Emulsion Paint of approved
quality etc.
PWD/WB/BUILDING WORKS Page No. 197 Item No..517(a)

sax4 | 015 | | 165

83.16

79406 | m2

6,574.62

Supplying galvanized staples fitted and fixed complete over (b) 32.5mm to
37.5 mm size

PWD/WB/BUILDING WORKS Pagf: No. 221 Item No..5(b)
504

’aﬁ(] Nos.

1,562.40

Supplying galvanized bolts(with eye at one end with double nuts and

70

washers) fitted and fixed complete(12 mm dia -250 mm)
All rates are inclusive GST 18%

[ 9086 | Each 6,360.20

PWD/WB/BUILDING WORKS Pa%e No. 221 Item No.5(h)
anliad s TOTAL

—1
1,68,227.98

70
ConRCwWy Labour Cess 1%

1,682.2&

Add Contingencies

5,097.30 4

GRAND TOTAL

/)
UY vl Or say

L
L
1,75,007.56 - -

1,75,000.00 |—

Asstt. Dvisional Forést Officer e
‘Ursmnzb’émbamﬁmmm thousand only fhe btppmale nathed

F\'T ‘%E } Fin Uﬂy— Upper Mahanadi Catchment Range
~ ee‘

Range Officer

el e isos
o '\Q&Eﬁm?’. m&“‘&m‘“

Divisiona usumﬁs. icer

Kursaong 34t Conservation Division



KURSEONG SOIL CONSERVATION DIVISION

ESTIMATES

1. Name of Range

2. Head of Service

3. Place of work

4. Nature of Work

5. Amount sanctioned
B. Sanction No.

: West Balason Catchment Range
: 2406-01-101-010-27-00-V

: Phuguri block :

: Repairing of barbed wire fencing
: Rs 1, 75,000.00

M ricimen
LFIviIoUt

o)

Kurseang Soil Conservation Division

ltem_ Items of Work Remarks
No
Cost of doing the following works in connection with Repairing of barbed md / | AMOUNT
wire fencing at Phuguri block of Mirik SC Beat under West Balason Qty. Checking
Catchment Range. Officer to
NON SCHEDULED ITEMS mention
Supplying of Iron angle in brackets made from flat iron angle to sizes the
.5 bent ,twisted forged ,making holes drilled and fitted to size .(length of . importance
angle not less than 2.40m) 810kg 90.}3// 72,900.001 of work and
(7fx0.772kg/ft)5.40kgx150n0s= ’ // it requires
PWD (WB]) BUILDINGS WORKS /Page -219/Item 1. Vi i immediate
Fixing post of iron or precast concrete by digging hole in the ground (in attention or
all sorts of soil )-and embedded the same by packing the hole with not in case
cement concrete (1:3:6)(with jhama khoa ,for Purulia,and Bankura and of
Darjeeling Hills by pakur variety ,Llocal black hard stone’ &bazree purchase
2. respectively ) and finishing the top surface to regular shape (as directed whether
} with 15Cm cement plaster (1:6) complete including the cost of guotation
concrete ,plaster etc but excluding the cost of post was called
(i)Average dia of the hole 200mmto300mm ' | and
(b)Depth exceeding 500mm but not exceeding 600mm (cement - | 1e6n06 | 21040 31 WG approved
9.65kg/No.) : or not)
PWD (WB) BUILDINGS WORKS /Page -221/Item 10 v '
Supplying and fitting, fixing G.I chain link fencing 75mmx75mm mesh
3. 12g wire to the RCC or wooden with galvanized hooks or staples etc
complete as per direction
1x225%1.00= 225m2 | 175.00 |  39,375.00 | CHECKED
Subtotal | 143,775.00.4"
GST 18% L 25.880.06 |
Labour Cess 1% 1,697.00 :
Add Contingency within 3% 3,648.00 y/
GRAND TOTAL 1.75,000.00

Asstt. Divisionat Forest Officer
Kurseong Scil Conservation Division

AppNo __(&)  /wB-2 Dt 25/05/2023
Forwarded to Divisional Forest Officer
Kurseong Soil Conservation Division for his kind sanction

e
o

/

fficer

est Balason Catchment Range

Divs

Frorest Eicer
Kurseong Sol Conservation: Division.




