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Government of West Bengal
Directorate of Forests
Office of the Ex-Officio Director, Garchumuk Zoological Park &
Divisional Forest Officer, Howrah Division,
Dalmia Park, Stadium Complex, Howrah-711101.
Phone No.-2641-1772, E-mail : dfohowrah@gmail.com

e-Tender for Selection of bonafide persons / agencies / companies, including consortium
and partnership firms to undertake various works under Ex-officio Director, Garchumuk Zoological Park and Divisional
Forest Officer, Howrah Division.

e-NIT No: WBZA-25/Electrical Works / GZP of 2023-24
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Memo No.520 /28-46/(B)/23-24 Date: 06 .02.2024

e-NIT No. WBZA-25/Electrical Works / GZP of 2023-24

Estimated
Sl. Name of the work Amount put Earnest Work
No to Tender Money completion
(Rs.) (Rs.) period
1 Sanitary / plumbing and electrical works of the
Administrative Building (Balance Portion) 163 357.51 30 (thirty)
Add 18% GST| 29,404.35 days from
Total 1,92,761.87 3894/- the award
Add 1% L.W. Cess 1927.62 of final
G. totall 1,94,689.48 works
Say| 1,94,689.00

Eligibility of Contractor:-
Intending bidders having Trade license in similar nature of job.

Produce credentials of a similar nature of completed work of the minimum value of
(1) 40% of the estimated mount put to tender during last 5(Five) years prior to the date of issue of this tender
noticeOr

(i) Two similar nature of completed work, each of the minimum value of 30% of the estimated amount put
totender during last 5(Five) years prior to the date of issue of this tender notice

Or

(iii) One single running work of similar nature which has been completed to the extent of 80% or more and
valueof which is not less than the 40% of the estimated amount.

The Ex-officio Director, Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division reserves the
right to cancelany work without assigning any reason thereof.

In the event of e-filling, intending bidder may download the tender documents from the website
https://wbtenders.gov.in directly with the help of Digital signature Certificate. Tenderer will select the tender to
bidand initiate payment modes (vide Finance Department Memorandum no. 3975-F(Y) Dated 28/07/2016)

a) i) Offline payment by demand draft in favour of Ex-Officio Director, Garchumuk Zoological Park & Divisional
Forest Officer, Howrah Division as there is no anyprovision for bank Account in related to WBZA. Work will be done
according to estimate.

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to the existingfinancial
rules.

Schedule of Dates:

SI.No. Particulars Date & Time
Date of uploading N.I.T. Documents—Online
1 ( Publishing Date) 07/02/2024
2 Documents download start date ( Online) 07/02/2024 from 10.00 AM
3 Documents download end date (Online) 15/02/2024 up to 3.00 PM
4 Bid submission start date (Online) 07/02/2024 from 10.00 AM
5 Bid submission closing date ( Online) 15/02/2024 (3.00 PM)
6 Bid opening date for Technical Proposal ( Online) 17/02/2024 3.00 PM
7 Date of uploading technically qualified bidders ( Online) To be notified in due course
8 Date of opening Financial Bids ( Online) To be notified in due course
Note:

1) In case of any unscheduled holiday or on days of Bandh or natural calamity on the aforesaid dates, the next
working day will be treated as scheduled / prescribed date for the same purpose.

2) The Tender Inviting Authority may change the venue of opening the Technical or Financial Bids in case of
exigent circumstances like breakdown of communications link or conditions of force majeure.

3) The Tender Inviting Authority reserves the right to defer the date of opening of either Technical or Financial
Proposal or both, if required. Page 2 of 30



INSTRUCTION TO BIDDERS (ITB)

Section - A

1. General Guidance for e-Tendering
Instructions / Guidelines for renderers for electronic submission of the tenders online have been shown in Website
https://wbtenders.gov.in
Registration of Contractors
Any contractor willing to take part in the process of e-tendering will have to be enrolled and registered with the
Government e-Procurement System.
Digital Signature Certificate (DSC)
Each contractor is required to obtain a Class-1l or Class-Ill Digital Signature Certificate (DSC) for submission of
tenders.
Collection of Tender Documents
The contractor can search and download NIT and tender documents electronically from computer once he logs on
to the website mentioned in Clause 1.1 using the Digital Signature Certificate. This is the only mode of collection
of tender documents.
Participation in more than one work
A prospective bidder shall be allowed in the job either in the capacity of individual or as a partner of a firm or
registered company.

2. Submission of Tenders:

General process of submission:
Tenders are to be submitted online through the website stated in Clause 1.1 in two folders, at a time for each
work,one is Technical Proposal and the other is Financial Proposal, before the prescribed date and time mentioned
in thelist attached. Using the Digital Signature Certificate (DSC), the documents are to be uploaded, virus scanned
and digitally signed. Tenderers should specially take note of all the addendum/corrigendum related to the tender
and upload the latest documents as part of the tender.

Technical Proposal
The Technical Proposal should contain scanned copies and/or a declaration in standardized formats of the following
in two covers (folders).
A. Technical File (Statutory Cover) containing
i. NOTICE INVITING TENDER (NIT) (to be submitted in “NIT” Folder).
ii. Section B (Form I, Form I, Form Ill, Form IV and AFFIDAVIT - Y)(to be submitted in “FORMS” Folder).
iii. Instructions to Bidders. (to be submitted in “ITB” Folder)
iv. General Terms & Conditions of Contract. (to be submitted in “ GT AND CC” Folder)
v. Technical Specification. (to be submitted in “ TS ” Folder)
vi. Drawing if any to (“DRAWING” Folder)
Note:
Tender document may be downloaded from website &submission of Technical Bid/Financial Bid as per Tender
Schedule
vii. Addenda/Corrigenda, if published: Contractors are to keep track of all the Addendum/Corrigendum issued with
a particular tender and upload all the above, digitally signed, along with the NIT. Tenders submitted without the
Addendum/Corrigendum will be treated as invalid and liable to be rejected. Bidders shall keep track regarding
the addendum/corrigendum in the west Bengal e-tenders website and the same shall not be publishedin the
newspapers.

B. My Document

Sub-Category
SL. No. Category Name Description Document Name

(For details see Clause 3 of ITB & relevant clauses of
NIT)

1 | Up to date Professional Tax deposit receipt challan

2 | Updated GST Registration Certificate.
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3 | L.T.R. Acknowledgement Receipt (last 3years)

| CERTIFICATES CERTIFICATES I.T, PAN Card, ESI & EPF Registration Certificate (If EPF and

ESI is not required by law, declaration is to besubmitted or
letter head of The Company/ Firm

properly stamped and signed)
Enlistment Certificate/ Trade License for similar nature

of work

ESI and EPF up to date payment certificate(if
applicable)

All up-to-date documents regarding taxes and charges
as applicable

Partnership Firm - Registered Partnership Deed,
B. COMPANY COMPANYDETAILS Registered Power of Attorney, Trade license.

DETAILS 2 | pyt. Ltd. Company - Registration Certificate under

Company's Act, MOA & AOA, Registered PowerOf Attorney,
Trade licence.

Registered Un-employed Engineers and Labour Co-
operative Societies Limited.

Similar nature of work as per Notification no. 04
C CREDENTIAL CREDENTIAL 1 | A/PW/0/10C-02/14dated  18.03.2015 of Public ~Works
Department, Accounts Branch, Government of West

PLANTS & Authenticated copy of invoice, challan and way bill
D. EQUIPMENTS MACHINERIES T | (Machinery/Tools/Equipment)
Turnoverl 1 Last Three years Audited Balance Sheet
E. FINANCIAL(INFO)
PAYMENT 2 Only Payment Certificate of work issued by the
CERTIFICATE Concerned authority and not the TDS certificate

i TECHNICALSTAFF
I\: Declaration T | An affidavit mentioning the names of the technical staffin the

company/firm letter head.

2.3. Financial Proposal
1) The financial proposal should contain the Bill of Quantities(B.0.Q)
the percentage rate indicating (if quoted in the percentage B.0.Q.)
e Excessin %or
® lessin%or
e Excessor Less 0.00% to indicate at par in the space marked for quoting rate in the BOQ.

ii) The financial proposal should contain the Bill of Quantities (B.0.Q) in one cover (folder). The contractorls to
quote the Item rate in the BOQ. (if quoted in the Item rate B.0.Q.)

in one cover (folder). The contractorls to quote

iii) Only downloaded copy of the B.0.Q. are to be uploaded quoting the rate, virus scanned & digitally signed by
the contractor.

3. Eligibility Criteria for participation in tender:

(a) The bidder should have been all necessary permission, registration and license as applicable. The bidder should
have valid PAN, GSTIN Registration, ESI and EPF registrations ((If EPF and ESI is not required by law, declaration is
to be submitted on letter head of The Company/ Firm properly stamped and signed).

(b) All categories of prospective Tenderers shall have to submit valid and upto date Professional Tax receipt
challan, GST registration certificate, Income Tax Return Acknowledgement receipt for last 3 years, PAN card issued
by Income Tax Department, Trade licence for similar nature of work in respect of the prospective tenderer.

(c) Where an individual person holds a Certificate in his own name duly issued to him against the company or the
firm of which he happens to be a director or partngggesym(jndividual person shall, while submitting any tender for



and on behalf of such company or firm, invariably submit a copy of registered power of attorney showing clear
authorization in his favour, by the rest of the directors of such company or the partners of such firm, to submit such
tender. The Power of Attorney shall have to be registered in accordance with the provisions of the Registration Act,
1908.

(d) Neither prospective Tenderer nor any of the constituent partners had been debarred to participate in any
Tenderby the State/ Central Government, State /Central Government undertaking, Statutory/ Autonomous bodies
constituted under theCentral/ State statute during the last 5 (five) years prior to the date of this NIT. Such
debarringwill be considered as disqualification towards eligibility. (A declaration in this respect has to be furnished
by the prospective bidders as per prescribed format in non-judicial stamp paper, must be uploaded with both sides
of Stamp Paper).

(e)The partnership firm shall furnish the Registered Partnership Deed and the Company shall furnish the
Memorandum of Association (MOA) and Article of Association (AOA).

(f)Registered Un-employed Engineers’ Co-operative Societies / Labour Co- operative Societies are required to
furnish the following documents: -
i. Current "No Objection Certificate” from the Assistant Registrar of Co-operative Societies.

ii. Supporting documents showing area of operation.
iii. Bye-laws duly approved by the Assistant Registrar of Co-operative Societies.

iv. Name with address and signature (in original) of the present Board of Directors of the Co-operative Society
v. Copies of Minutes of last Annual General Meeting and Audit Report of the Co-operative Society with the

evidence of submission of the same to the concerned Authorities, duly attested.

(g)The prospective Tenderers or any of their constituent partner shall neither have abandoned any work nor any of
their contract have been rescinded during the last 5 (five) years. Such abandonment or rescission will be considered
as disqualification towards eligibility.

(h)Joint Ventures not allowed.

(i)A prospective Tenderer shall be allowed to participate in the job either in the capacity of individual or as a
partner of a firm. If the prospective Tenderer is found to have applied severally in a single job, all his applications
will be rejected for that job.

(j) Conditional / Incomplete Tender will not be accepted under any circumstances.

(k) Intending tenderer should produce credentials of similar nature of work as per Notification no. 04-A/PW/0/10C-
02/ 14dated 18.03.2015 of Public Works Department, Accounts Branch, Government of West Bengal.

(1) Absence of any of these details / lack of proof or lack of sufficient documents to substantiate the above shall
make the Tenderer / Bidder ineligible for further consideration. During the process of evaluation, if employer finds
that there are any wrong details, mis-representation or false declarations given by the Tenderer / Bidder, the
employer shall have the right to disqualify and / or black list the firm and take other action as deemed necessary.

(m) Tenderers have to produce duly self-attested supporting documents/certificate from the employer/client
with whom they have worked. Audited Balance Sheet duly certified by the Chartered Accountant and valid
payment certificate issued by the Govt. Organisation/PSU/Semi Govt. Organisation along with the application
(online).
(n) Agencies are required to give a detail work programme in the form of a bar chart/work flow chart along with
tender.

(o) The bid submission by an intending tenderer who is already blacklisted in any State/Central Government, State/
Central Government Undertaking, Statutory/ Autonomous bodies constituted under the Central/ State Statute will

not be entertained.

(p) Al the participants have to upload undertaking that they do not have any litigation that past or present with any
Govt./PSU/Semi-Govt. Organisation of the State.

(@ The eligibility of a bidder will be ascertainedpgn {he;pasis of the attached documents uploaded using digital



signature in support of the minimum criteria and the declaration executed through prescribed affidavit in non-
judicial stamp paper (must be upload both sides of Stamp Paper) of appropriate value duly notarised. If any
documents submitted by a bidder is either manufacture or false, in such cases, the eligibility of the
bidder/tendererwill be out rightly rejected at any stage without any prejudice.

4. Opening of Technical Proposal: -

Technical proposals will be opened by the authorized representatives electronically from the website stated in
Clause 2.1, using their Digital Signature Certificate.

Intending tenderers may remain present, if they so desire.

Cover (Folder) for Statutory Documents should be opened first, if found in order, Cover (Folder) for Non-statutory
Documents will be opened. If there is any deficiency in the Documents, the tender will summarily be rejected.
Decrypted (transformed into readable formats) documents of the non-statutory Cover will be downloaded, and
handed over to the Tender Evaluation Committee (constituted for evaluation of tenders).

5. Uploading of summary list of technically qualified tenderers:

Pursuant to scrutiny and decision of the Tender Evaluation Committee (TEC), the summary list of eligible tenderers
with the serial number of work(s) for which their Financial Proposals will be considered will be uploaded in the
web portals.

While evaluation, the Committee may summon the tenderers and seek clarification / information or additional
documents or original hard copy of any of the documents already submitted and if these cannot be produced within
the stipulated time frame, their proposals will be liable for rejection.

6. Final publication of summary list of technically qualified tenderers :
Date of opening of financial bid will to be intimated in the final summary list.

7.0pening and Evaluation of Financial Proposal:

Financial proposals of the tenderers declared technically eligible by the Tender Evaluation Committee will be
opened electronically from the web portal stated on the prescribed date.

The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present at that
time.

After evaluation of Financial Proposal, by the appropriate Authority of Ex-officio Director, Garchumuk Zoological
Park & Divisional Forest Officer, Howrah Division, may upload the final summary result containing inter-alia, name
of contractors and the rates quoted by them against each work provided Tender evaluation committee issatisfied
that the rate obtained is fair and reasonable and there is no scope of further lowering down of rate.

8. Procedures to be followed when one / two technically qualified tenderers participated in any tender:
Financial bid of technically qualified single / two tenderers may not be opened immediately2nd call may be invited.

9. Acceptance of Tender (Technically eligible/qualified)

Lowest valid rate should normally be accepted. However, the Tender Accepting Authority does not bind himself to
do so and reserves the right to reject any or all the tenders, for valid reasons and also reserves the right to
distribute the work amongst more than one tenderer at the accepted rate after formal consultation with L1
(accepted rate) bidder and taking consent of L1 bidder for smooth & quick completion of the work.

10. Grounds for Suspension and Debarment

The procedure as laid down below shall govern the suspension/debarment of Suppliers/Contractors/Consultants
(Contractors for brevity). Procurement for offences or violations committed during competitive bidding and contract
implementation, for the works.

(1) Submission of eligibility requirements containing false information or falsified documents.

(2) Submission of Bids that contain false information or falsified documents, or the concealment of such
information in the Bids in order to influence the outcome of eligibility screening or any other stage of the bidding
process.

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of bidding process.

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency /Joint
Venture/Consortium/Corporation participating in the procurement process and/or a person / Contractor / Agency
/ Joint Venture / Consortium / Corporation having an agreement/contract for any procurement with the

department shall be referred as Bidder) unduly influPencin 3tohe outcome of the bidding in his favour.
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(5) Refusal or failure to post a self-declaration to the effect of any previous debarment imposed by any other
department of State Government and/or Central Government.

(6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain about
any Bidder, lodging false complain about any Officer duly authorized by the Department, restraining any interested
bidder to participate in the bidding process, etc.

(7) Assignment and subcontracting of the contract or any part thereof without prior written approval of the
procuring entity.

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or indirect involvement in
threatening, making false complaints etc. damaging the reputation of the department or any other type complaint
considered fit by the competent authority of the department, are received from more than one Officer or on more
than one occasion from individual Officer.

(9) Refusal or failure to post the required performance security / earnest money within the prescribed time without
justifiable cause.

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite license /
supervisor certificate of competency as specified in the contract.

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract with the Government
without justifiable cause.

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or performance
within the specified period as mentioned in the “Letter of Acceptance”, “Letter of Acceptance cum Work Order”,
“Work Order”, “Notice to Proceed”, “Award of Contract”, etc.

(13) Failure by the Contractor to fully and faithfully comply with its contractual obligations without valid cause, or
failure by the Contractor to comply with any written lawful instruction of the Procuring Entity/Authority (the
Officers authorized by The Ex-Officio Director & DCF, URF Division) or its representative(s) pursuant to the
implementation of the Contract.

(14) For the procurement of Consultancy Service/Contracts, poor performance by the Consultant of his services
arising from his fault or negligence. Any of the following acts by the Consultant shall be construed as poor
performance.

(i)Non deployment of competent technical personnel, competent Engineers and/or work supervisors; (ii) Non-
deployment of committed equipment, facilities, support staff and manpower; (iii) Defective
design resulting in substantial corrective works in design and/or construction; (iv) Failure to
deliver critical outputs due to consultant’s fault or negligence;

(v) Specifying materials which are inappropriate and substandard or way above acceptable standards leading to
high procurement cost;

(vi) Allowing defective workmanship or works by the Contractor being supervised by the Consultant.
(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer,
supplier, or distributor arising from his fault or negligence and/or unsatisfactory or inferior quality of goods, vis-a-
vis as laid down in the contract.

(16) Wilful or deliberate abandonment or non-performance of the project or Contract by the Contractor resulting in
substantial breach thereof without lawful and/or just cause.

CATEGORY OF OFFENCE :-

(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First degree of offence.
(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by aparticular
Bidder/Contractor/Supplier on more than one occasion, be considered as Second degree of offence.

In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the
concernedBidder or prospective Bidder shall also be forfeited.
PENALTY FOR OFFENCE :-
@D For committing First degree of offence: Disqualifying a Bidder from participating in any procurement
process under
CZA to 2 (two) years.
(IT) For committing Second degree of offence: Disqualifying a Bidder from participating in any procurement
process under the CZA up to 3 (three) years.

Page 7 of 30



11. Earnest Money Deposit (EMD):

a) Offline payment by demand draft in favour of The Ex-officio Director, Garchumuk Zoological Park & Divisional
Forest Officer, Howrah Division as there is no anyprovision for bank Account in related to WBZA

b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to the existing
financial rules.

¢) Refund of EMD: The EMD of the unsuccessful Tenderer will be refunded as per existing guidelines.

d) Intending Tenderers should download the Tender Documents from the website http:/wbtenders.gov.in directly
with the help of Digital Signature Certificate.

e) Both Technical Bid and Financial Bid should be submitted duly digitally signed by the Tenderer through the
website http:/wbtenders.gov.in as per the 'Date & Time Schedule' stated in this N.I.T. (Details of which has been
narrated in ‘'Instruction to Bidders')

12. Opening of Tender:

(a) The Technical Bid shall be publicly opened by the authority receiving tender or by his authorized
representative, as per the Date & time Schedule mentioned in NIT.

(b) Prospective Tenderers or their authorized representatives may be present during the opening process.

(c) Financial Bids of only those tenderers who would qualify in the Technical Bid evaluation will be opened.

(d) The intending Tenderers shall clearly understand that whatever may be the outcome of the present
Invitation of Tender, no cost of Tendering shall be reimbursable by the Government. The Ex-officio
Director, Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division,, W.B. reserves the right
to reject any tender or all Tenders without assigningany reason whatsoever and is not liable for any cost
that might have incurred by any Tenderer at any stageof Tendering.

(e) The acceptance of the tender rests with The Ex-officio Director, Garchumuk Zoological Park & Divisional
Forest Officer, Howrah Division, W.B. who does not bind himself to accept the lowest tender and reserves
to himself the authority to reject any or all the tenders received without assigning any reason thereof.

(f) The Contractor/Bidder should see the site of works and Tender Documents, Drawings etc. before
submitting e-Tender and satisfy himself/herself regarding the condition and nature of works and ascertain
difficulties that might be encountered in executing the work, carrying materials to the site of work,
availability of drinking water and other human requirements & security etc. Work on river banks may be
interrupted due to a number of unforeseen reasons. Sudden rises in water levels, inundation during flood,
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the contractor to
suspend work that may be subjected to damage by climate conditions. No claim will be entertained on this
account. There may be variation in alignment, height of embankment or depth of cutting, location of
revetment, structures etc. due to change of topography, river condition and local requirements etc.
between the preparation and execution of the scheme for which the tendered rate and contract will not
stand invalid. The Contractor will not be entitled to any claim or extra rate on any of these accounts.

13. The selected Contractor must arrange to procure all materials required for the proper completion of the
work(as

per the Technical Specifications of the tender document). The Employer will not on any account be responsible for

procuring the same.

14. The selected contractor shall apply to The Ex-officio Director, Garchumuk Zoological Park & Divisional Forest
Officer, Howrah Division, W.B. for seeking permission for utilizationof land at the close proximity of the site for
arranging required (if any) plant & machineries, store of materials, labour shed, laboratory etc. at his own cost and
responsibility. All such temporary shed etc. shall have to dismantled and all debris etc. cleared from site post
completion of the work or as directed by The Ex-officio Director, Garchumuk Zoological Park & Divisional Forest
Officer, Howrah Division. Once an order to the effect is issued from The Ex-officio Director, Garchumuk Zoological
Park & Divisional Forest Officer, Howrah Division, W.B. in this regard, it shall be brought to effect by the
contractor without contest.

15. Validity of Bids:
Generally, Bids will be valid for 120 days from the date of opening of the financial proposal. However, extension of

bid validity may be suitably considered by the Tender Inviting Authority, if required, subject to obtaining a written
confirmation of the contractor/bidder(s) to that effect Withdrawal of e-Tender once the bid has been submitted
online and after passing of end date for submission which has been accepted for further processing is notallowed.
EMD will be forfeited and the bidder/contractor penPaalgiezsengra terms of provisions in the notice of the tender(Sl. 10 of



ITB).

16. Verification of credentials/onsite projects:

Before issuance of the work order, the Tender Accepting Authority may verify the credential and other documents
of the lowest Tenderer if found necessary. After verification, if it is found that such documents submitted by the
lowest Tenderer is either manufactured or false in that case, work order will not be issued in favour of the Tenderer
under any circumstances and legal action will be taken against him.

17.Cancellation of Tender :
The Ex-officio Director, Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division, W.B. reserves the
right to cancel this N.I.T. due to unavoidable circumstances and no claim in this respectwill be entertained.

18. Security Deposit:

While making any payment to the contractor whose tender has been accepted for work done under the contract, the
authority making payment shall deduct such sum which together with the Earnest Money already deposited and
converted into security deposit, shall amount to 10% of the value of works executed at the material point of time
and deposit by draft in favour of Ex-officio Director, Garchumuk Zoological Park & Divisional Forest Officer,
Howrah Division. So that total deduction together with Earnest Money constitute 3% of the tendered value of work
actually done (Vide memo No. 201-F(Y) Date: 18th January, 2021,Finance Department, Audit Branch, Government
of West Bengal).

In case of excess/and supplementary work over the tendered amount, additional security @ of 10% of such
additional amount is to be deposited for all such excess/ and supplementary works beyond the tendered amount
before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Government under the terms of the
contract may be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of
tendered amount due to any reason whatsoever, such additional earnest money shall be deemed to have been
converted intosecurity and further deductions from progressive bills shall be made, taking into consideration the
enhanced component of earnest money so converted into security.

Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee from a

Scheduled Bank, valid up to the date of completion of work, shall be obtained from the successful bidder, if the
accepted bid value is 80% or less than the estimated amount put to tender. The Bank Guarantee is to be submitted
by the concerned bidder in the prescribed format as per Form-V

If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the date of LoAor
the time period as approved by the Tender inviting Authority, his Earnest Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance Security along with Security
Deposit lying with The Ex-officio Director, Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division,
shall be forfeited at any time during the pendency of contract period as per relevant Clauses of the Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as per
relevant clauses of the contract will in no way be affected/ altered by this Additional Performance Security.

19. Technical Specification and Quality of Works (To be read in conjunction with “Specification of Works”):
Unless otherwise stipulated, all the works are to be done as per the Technical Specifications of the tender
document. Contractor may refer to the relevant PWD (W.B.) Schedule of Rates for the working area including up to
date addenda and corrigenda, if any, published by Public Works Department, Government of West Bengal. The
project should be executed as per current procedure and practice of Directorate of Forests, Govt. of West Bengal.

20. Deduction of Taxes Etc:
Deduction of Income Tax & other taxes from the Contractors Bill will be made as per existing govt. rules.

21.Defect Liability Period:

The Defect liability Period for the same work is within 365 days after issuing the work order from the component
authority. If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or
destroy any part of building, in which they may be working, or any building, road, road-curbs, fence, enclosure,
water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground
contiguous to the premises, on which the work or apagpast 0f it is being executed, or if any damage shall happen to



the work from any cause whatsoever or any imperfection become apparent in it at any time whether during its
execution or within a period of three months or six month or one year or three years or five years, as the case may
be (depending upon the nature of the work as described in the explanation appended hereto) hereinafter referred
toas the Defect Liability Period, from the actual date of completion of work as per completion certificate issued by
the Ex-officio Director, Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division the contractor
shall make the same good at his own expense, or in default, the Ex-officio Director, Garchumuk Zoological Park &
Divisional Forest Officer, Howrah Division may cause the same to be made good by other workmen and deduct the
expense (of which the certificate of the Ex-officio Director, Garchumuk Zoological Park & Divisional Forest Officer,
Howrah Division shall be final and binding on all concerned) from any sums, whether under this contract or
otherwise, that may be then, or at any time thereafter become due to the contractor from the Ex-officio Director ,
Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division or from his security deposit, either full, or
of a sufficient portion thereof and if the cost, in the opinion of the Ex-officio Director Garchumuk Zoological Park
& Divisional Forest Officer, Howrah Division(which opinion shall be final and conclusive against the contractor), of
making such damage or imperfection good shall exceed the amount of such security deposit and/or such sums, it
shall be lawful for the Ex-officio Director, Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division
to recover the excess cost from the contractor in accordancewith the procedure prescribed by any law for the time
being in force.

22. Removal of Discrepancy:
If any discrepancy arises between two similar clauses on different notification, the clause as stated in later
notification will supersede former one in following sequence:-
a. Form of Agreement
b. N.LT.
c. Technical Specifications
d
e

General Terms and Conditions
Relevant PWD(W.B.) Schedule of Rates
f. Instructions to Bidders
23. MOBILISATION ADVANCE/ COST OVER RUN:
No Mobilisation Advance and Secured Advance will be allowed.

24, Canvassing in connection with the tender is strictly prohibited.

25. Site of work and necessary drawings may be handed over to the successful Tenderer along with the work
orderor in a phase wise manner as deemed fit by The Ex-officio Director, Garchumuk Zoological Park & Divisional
Forest Officer, Howrah Division, W.B. No claim in this regard will be entertained.

26.The successful Tenderer will have to start the work as per the work order to commence the work.

27. The contractor shall not be entitled for any compensation for any loss suffered by him due to delay arising out
for modification of the work, due to non-delivery of the possession of site and / or modification of work etc.

28. Prevailing safety norms has to be followed by the successful Tenderer during execution of the work so that LTI
(Loss of time due to injury) is zero.

29. Guiding schedule of works should be followed as per existing norms, patterns, lying in the working division.

30. No tenderer shall be deemed to be fit for consideration unless the tender documents are fully and completely
filled in. All information that may be asked from the Tenderer must be unequivocally furnished. The eligibility of a
Tenderer will be ascertained on the basis of thedocuments submitted by a Tenderer in support of eligibility criteria.
If any documentsubmitted by a Tenderer is found to be incomplete/incorrect/ manufactured / fabricated or
false,hisTender will be out rightly rejected at any stage and legal action will be taken against him.

31. A Tenderer is to quote in figures as well as in words, his rates in the following forms as applicable in his cases
against the estimated value put to tender of the tender form (BOQ).

32. In the event of a tender being submitted by a firm, it must be sighed by a member or members of the firm
having legal authority to do so and if called for, legal documentations in support thereon must be produced for
inspection and in the case of a firm carried out by one member or a joint family it must disclose that the firm is duly
registered under the Indian Partnership Act.

33. The Tenderer must sign at the bottom of eachepagesof the tender documents as a proof of acceptance of



termsand conditions of the Tender. Overwriting shall not be allowed. All corrections, alternations etc. must be
duly signed.

34. It must be clearly understood that the quantities of the various items indicated in the schedule orprobable
itemsare approximate only and may be appreciably increased or decreased during actual execution. The contractor
shallremain effected by alteration.

35. The successful tenderer shall have to comply with the provision of the Minimum Wages Act, 1948 (d) and the
subsequent amendments thereof.

36. Work order will be issued subject to availability of fund, administrative approval and financial sanction from
the competent authority.

RATES ARE FIRM FOR THE PERIOD OF THE PROJECT. IN CASE ANY ABNORMAL DEVIATION IS OBSERVED DURING THE
COURSE THE TENDER ACCEPTING AUTHORITY MAY REFER TO THE APPROPRIATE HIGHER AUTHORITY OF WEST
BENGAL ZOO AUTHORITY IN DECIDING ON THE RATE REVISIONS (IF NEEDED).

Sd/-
Ex-Officio Director,
Garchumuk Zoological Park &
Divisional Forest Officer, Howrah Division
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SPECIFICATION OF WORKS
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users A) With Pakur vanety SAIL/TATA/R!NL)

2.00
P-89
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Constructlon of cwcular soak well 2.5¢ metre deep:inall‘types










~ Extra for providing masonery encldsure on the top of the
P-G-2 | earth electrode of overall size 86.36 cm x 86.36 cm x 46
328 | cm deep (below Ground level) complete with cemented

brick work(1:6) of 25 cm width duly plastered with cement

morter (inside) Cl hinged inspection cover of size 36.56 cm

x 35.56 cm with locking arrangement, Gl reducer including

drilling 12 mm dia holes on the Gi pipe. Over=1 [TEM ITEM 100 | 91500 | 91500 F
22,00 | Extra for treatment of soil by using salt & charcoal or coke for : ;
P-G-2 | plate electrode Over=1ITEM lTEM 1.00 { 513.00 513.00
=8b ! L v
23.00 | 32A Main Switch Havetls & fitting Sheet Steel on flat iron frame i ;
M.P | on Wall Over=1Nos Nos 1.00 | 1227.00 | 1227.00¢]
24,00 | Supplying & Fitting Fixing 1200mm Cmmpton Aura Antidust
M.P ceiling Fan Over=4 Nos Nos 4.00 | 3500.00 | 14000.00
25.00 | Supplying & Fitting Fixing 30mm Crompton Drift Air Plus i |
M.pP Ventilating Fan, Over=4Nos _Nos 4.00 | 3000.00 | 12000.00 [~
26.00 | Supplying & Fitting Fixing 32w Havells LED tube Set Over=8nos | Nos 8.00 | 550.00 | 4400.00+
M.p :

Sub Asvistant Engineer
West Bengaal Zoo Authority

Total Expenses = 1624721T 1,&3,3 B#.5:
Add GST 18% ___=.20'24a 29,404 3!

, 19471711 71,92,7%61-9;

Add Cess 1% on = 191800 1,927 61
193635.11 9y ¢ 894!

o Eqphly e (RO)- =__ o001
(One Lakh Ninety Tbéeﬁhousand&tx Hundred ‘Daéaﬂwe Only} : ,93533"655&7 1 9;, 689t

(Shri D. K. Mandal, WBFS)
Ex-Officio Director
Garchumuk Zoological Park &

Divisional Forest Officer, Howrah Division

-



IMemo No. 520 /28-46(B)/24 Date: 06.02.2024

Copy forwarded for kind information to:
1) The Principal Chief Conservator of Forests, (HoFF), West Bengal, Aranya Bhavan, Salt Lake.
2) The Member Secretary, WBZA
3) The Chief Conservator of Forests, Conservation & Extension
4) The Chief Conservator of Forests, MIS Cell, Aranya Bhaban, with a soft copy for uploading in Departmental
Website.
5) The Conservator of Forests, Parks and Gardens Circle, West Bengal.
6) Assistant Divisional Forest Officer, Howrah Division Division.
7) Notice Board

Sd/
Ex-Officio Director,
Garchumuk Zoological Park &
Divisional Forest Officer, Howrah Division
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Section - B

FORM-I APPLICATION
(To be submitted in the original letterhead of The Firm/Company)

To,

Subject: Name of the Work with Tender reference no. .Reference: (N.I.T

No.)

Dear Sir / Madam,
Having examined the Statutory, Non-statutory and NIT documents; I/We hereby submit all the necessary
information and relevant documents for evaluation.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for
application and for completion of the contract documents is attached herewith.

I/We are interested in bidding for the work mentioned above.

I/We understand that

(a) Tender Inviting Authority and Accepting Authority can amend the scope and value of the contract bid
under this project

(b) Tender Inviting Authority and Accepting Authority reserve the right to reject any tender without
assigning any reason.

The application is made by me/us on behalf of in the capacity of
duly authorized to submit the tender.

Enclosure:
(1) Technical Proposal (Envelop-1/Folder)
(2) Financial Proposal (Envelop-2/Folder)

Date:
Authorized signatory of the firm/company: Title & Capacity of the officer:
Name of the Farm with Seal:
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Section-B
FORM I
(TO BE FILLED UP BY TENDERER)

To (To be submitted in the original letterhead of The Firm/Company)

Dear Sir/ Madam,

Ref:-
Tender Reference NO. ..vvviiiiiiiiiiiiiiiiiiii ..

1. I/We refer to the tender notice issued by you for the work of .....ccoiiiiiiiiiiiiiiiiiiiiiiiiiieeee, in
division vide tender reference no. mentioned above.
2. 1/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects of
tender conditions, subject above, I/ We hereby agree, should this tender be accepted in whole or in part,

to:

(a) abide by and fulfil all the terms and provisions of the said conditions annexed hereto;

(b) complete the works within .............. days.

3. I/ We have deposited the earnest money of Rs. only which, I/ We note that deposited EMD,

will not bear any interest and is liable for forfeiture-
@) If our offer is withdrawn within the validity period of acceptance.
(i1) If the contract is not executed within 7 days from the date of receipt of the letter

ofacceptance. Or

(iii) If the work is not commenced within 7 days after issue of work order/ handing over of the

site whichever is later.
4. 1/ We understand that you are not bound to accept the lowest or any tender you receive.

Yours faithfully,

SIGNAtUIE. .ottt e
Designation & ....coiiiiiiiiiiii et
Address D e

Name of Proprietor/Partners/Directors of the Firm/Company:

1)
2)
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Section - B
FORM - 11l STRUCTURE AND ORGANISATION
(To be submitted in the original letterhead of The Firm/Company)

Name of the applicant (Tenderer):

Office Address:

Telephone No.:
Fax No.: e-mail :

Name and address of Bankers:

Attach an organization chart showing the structure of the company with names of key personnel and technical
staff with Bio-data

Date:

Authorized signatory of the Firm/Company: Title & Capacity of the officer:
Name of the Firm with Seal:__

Note: Application covers Proprietary Firm, Partnership, Pvt. Ltd. Company or Corporation
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FORM IV EXPERIENCE PROFILE

List of Projects completed that are similar in nature to the Works (To be submitted in the
original letterhead of The Firm/Company)

Name of Name, Name of Contra| Percentageof| Originall Original Actual | Actual date] Reasons for|
the Locatio n Authorised ctt | participationn date of date of date of of delay in
Employer and Supervisor with price| of company| starting| completionn starting| completion| completionn
Nature off designation in work of work g of of work
Work Indian work
Rupee|
s
Note: a) Certificate from the employer to be attached

b) Non-disclosure of any information in the schedule will result in disqualification of the firm.

Authorized signatory of the Firm/Company

Title and capacity of the Officer

Name of the firm with seal

Page 21 of 30



FORM-V

SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL PERFORMANCESECURITY DEPOSIT

(*To be submitted if the bid price quoted by the bidder is below 20% of the estimated cost put to tenderOtherwise
the tender will be treated as invalid and rejected)

To,

WHEREAS (name and address of Contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contract No: dated to execute (name of Contract and brief description of Works) (hereinafter called “the
Contractor”).AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a Scheduled commercial bank for the sum specified therein for
‘ADDITIONALPERFORMANCE SECURITY DEPOSIT’ for compliance with his obligation in accordance with the
Contract:

AND WHEREAS we (Indicate the name of the bank and branch) have agreed to give the Contractor such a Bank
Guarantee:

NOW THEREFORE we ; (Indicate the name of bank and branch) hereby affirm that weare the Guarantor and
responsible to you on behalf of the Contractor, up to a total of Rs.(Amount of guarantee) (in words). We undertake
to pay you, upon your first written demand and without cavil or argument, a sum within the limits of (amount of
guarantee) as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We (Indicate the name of the bank and branch) hereby waive the necessity of your demanding the said debt from
the contractor before presenting us with the demand.

We (Indicate the name of the bank and branch) further agree to pay to you any money so demanded not
withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court
or Tribunal relating thereto, our liability under this present absolute and unequivocal.

The payment/so made by us under this bond shall be a valid discharge of our liability for payment thereunder and
the contractor(s) shall have no claim against us for making such payment.

We (Indicate the name of the bank and branch) further agree that no change or addition o or other modification of
the terms of the Contract or of the works to be performed there under or of any of the contract documents which
may be made between you and the contractor shall in any way release us

from any liability under this guarantee, and we hereby waive notice of any such change, addition ormodification.

We (Indicate the name of the bank and branch) lastly undertake not to revoke this guarantee except with the
previous consent of you in writing. This guarantee shall be valid up to-------------=--cmcemmmoun - . It come into force
with immediate effect and shall remain in force and valid for a period up to the time of completion of the work
under the stated contract plus claim period of six months for the Bank Guarantee. Notwithstanding, anything
mentioned above, our liability against this guarantee is restricted to Rs (Rs. ) and unless a claim in writing is lodged
with us within the validity period, i.e. Up tO ..evvvviiiiiiiiiiiiinnnene. of this guarantee all our liabilities under this

guarantee shall cease to exist.

Signed and sealed this day

SIGNED, SEALED AND DELIVERED

For and on behalf of the BANK by:

(Signature) (Name) (Designation) (Code Number)(Address)

NOTES:

The bank guarantee should contain the name, designation and code number of the officer(s)

Signing the guarantee. The address, telephone number and other details of the Head Office of the Bank as well as
of the issuing Branch (within West Bengal only to be accepted) should be mentioned on the covering letter of
issuing Branch.
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Date:

Section-B

AFFIDAVIT - Y
(An affidavit to be furnished mentioning the names of the technical staff in the company/firm letter head)

I, the undersigned do certify that all the statements made in the attached documents are true and correct.
Incase of any information submitted, proved to be false or concealed, the application may be rejected and
noobjection/claim will be raised by the undersigned.

The undersigned also hereby certifies that neither our Firm/
Company nor any of constituent partners had been debarred to
participate in tender by State/ Central Government, State /Central Government undertaking, Statutory/
Autonomous bodies constituted under the Central/ State statute in favour of whom credentials are
preferred by the undersigned towards eligibility criteria claim; during the last 5 (five) years prior to the
date of publication of this N.I.T.

The undersigned would authorize and request any Bank, person, Firm, or Corporation to furnish pertinent
information as deemed necessary and/or as requested by The Ex-officio Director , Garchumuk Zoological
Park & Divisional Forest Officer, Howrah Division, W.B. herein referred to as the Tender Inviting& Accepting
Authority, to verify this statement.

The undersigned understands that further qualifying information may be requested and agrees to furnish
any such information at the request of the Tender Inviting & Accepting Authority.

Certified that | have applied in the tender in the capacity of individual/as partner of a firm & | have not
applied severally for the same job.

Authorized signatory of the Firm/Company: Title & Capacity of the officer: Name
of the Firm with Seal:
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GENERAL TERMS & CONDITIONS OF CONTRACT

1. Drawing / Map:

The work is to be carried out in accordance with drawings / maps (if any) related to these contract and specification,
the priced schedule of probable items with approximate quantities and directions or instructions which may be
issued by the Employer or his Representative from time to time during the execution of the contract.

2. Interpretations:

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the following

words shall have the meaning herein assigned to them except where the subject of context otherwise requires:

1)) The term EMPLOYER/AUTHORITY shall mean The Ex-officio Director, Garchumuk Zoological Park &

Divisional Forest Officer, Howrah Division, West Bengal, and include its successor and assigns or the Officers

authorized to deal with any matters which those presents are concerned on its behalf.

1I) The term REPRESENTATIVE shall mean Authorized Official of Ex-officio Director, Garchumuk Zoological

Park & Divisional Forest Officer, Howrah Division, West Bengal.

110)) CONTRACTOR shall mean the firm or company or person whose tender has been accepted by theemployer

and includes his (their) heirs, legal representative assigns and successors.

IV)SITE shall mean the site of the contract work including any erections thereof and any other land adjoining

thereto (inclusively as aforesaid allotted by the Employer for the contractor’s use).

V) This CONTRACT shall mean Articles of Agreement, these conditions, the schedule of quantities, the general

instructions to the Contractor, the specifications, the drawings / maps and correspondences by which the contract

is added, amended, valued of modified in any way by mutual consent.

(VD ACT OF INSOLVENCY shall mean any act of insolvency as desired by the Presidency Towns InsolvencyAct or
the Provincial Insolvency Act or any amending statutes.

(VII) THE WORKS shall mean the work or works to be executed or done under this contract.

(VIII) The DRAWINGS / MAPS shall mean the drawing/map or drawings/maps mentioned in NIT and any
modifications of them approved by the Employer or any further Working drawings/maps or sketches by the
Employer or any further working drawings/maps or sketches which may be furnished or approved in writing
by the Employer.

(IX)  The SPECIFICATION shall include the plantation specification and general specifications forming part of this
contract.

(X) The SCHEDULE OF QUANTITIES, BILL OF QUANTITIES shall mean the Schedule or Quantities as specified and
forming part of contract.

(XD) The PRICED SCHEDULE OR QUANTITIES shall mean the schedule duly priced.

(XII) NOTICE IN WRITING or WRITTEN NOTICE shall mean a notice in writing typed or printed characterssent
(unless delivered personally) or otherwise proved to have been received by Registered Post to the last
known private or business address as registered office of the addressee and shall be deemed to have been
received when in the ordinary course of post it would have been delivered. If the employer feels that the
contractor (who has signed the agreement) should himself come & personally meet to the employer for
necessary discussion in connection with the work; he must contact personally. In case the contractor (not
his authorized person) does not meet personally and intentionally avoids or do not reply the letter, the
matter will fall under the breach of the contract. The work progress should be in the proportionate of the
time frame set forth for the completion of the works.

(XIII) The term APPROVED,DIRECTED or SELECTED mean the approval direction or selection of theEmployer
and where ever the words ALLOW, INCLUDE, and PROVIDE occurs the cost of the items is asthe risk of the
contractor. COMPLETION shall mean that the plantation in the opinion of the Tender Inviting Authority;
completed in all respect.

(XIV) WORDS imputing persons include Firms and Corporation, words imputing the singular only also the pluraland
vice/versa where the context so requires.

(XV)  Work will be done according to prescribe estimate.
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3. Scope of works:

Scope of work/supply includes furnishing all materials, labour, tools, machinery and equipment and management
necessary for and incidental to the completion of the work. Mechanisation as approved by the Employer is
preferred. All work during its progress and upon completion shall conform to lines as shown on the drawing/map
furnished by the employer. Should any details essential for efficient completion of the work be omitted from the
drawings/maps and specifications it shall be the responsibility of the Contractor to inform the Employer and to
furnish and install such details with their concurrence, so that upon completion of the proposed work the same will
be acceptable and ready for use. The Tenderers are to note that the scope of work as mentioned may be reduced
toany extent which is absolutely at the discretion of the Employer. This reduction of the extent of work should not
bea criterion for extra claim in respect of materials stored, establishment and cost incurred or any other losses
occurring out of these causes. The Contractor shall carry out and complete the works in every respect in accordance
with this contract and in accordance with the directions and to the satisfaction of Employer who shall be the final
authority. The Employer may in their absolute discretion issue further area drawings/maps and /or written
instructions, details, direction and explanations which are hereafter collectively referred to as the Employer’s
instructions in regard to:

a) The variation or modification of the design, quality or quantity of works or the addition or omission or
substitution of any work.

b)Any discrepancy in the drawings/maps or between the schedule of Quantities and /or Drawings/Maps and/or
Specifications.

¢) The removal from the site of any materials brought thereon by the Contractor and the substitution of any other
materials thereof.

d) The demolition, removal and/or re-execution of any work executed by the Contractor.

e) The dismissal from the work of any person employed thereupon.

f) The opening up for inspection of any work covered up.

g)The rectification and making goods of any defects under Clause hereinafter and those arising during the
maintenance period (retention period).

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer’s instructions
provided always that verbal instructions, directions and explanations given to the Contractor or his representative
upon the works by the Employer shall, if involving a variation, be confirmed in writing by the contractor within
seven days. No work, for which rates are not specifically mentioned in the priced schedule of quantities, shall be
taken up without written permission of the Employer. Rates of items not mentioned in the Priced Schedule of
Quantities shall be fixed by the Employer, as provided in Clause VARIATION. If complete with the Employer’s
instructions as aforesaid involves work and/or loss beyond that contemplated by the Contract then, unless the same
were issued owing to some breach of this contract by The Contractor, the Employer shall pay to the Contractor the
price of the said work an extra to be valued as hereinafter provided and /or loss.

4. Variations:

The Contractor may when authorized and shall when directed, in writing by the Employer or one or more
representative of Employer whom the Employer may for that purpose appoint, shall be bound to add or omit from
or vary the works shown upon the Drawings/Maps or described in specification or included in the Schedule of
Quantities but the Contractor shall make no addition, omission or variation without such authorization or direction.
A verbal authority or direction by the Employer, if confirmed by the Contractor in writing within seven days, be
deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed by the Contractor on specific direction on
the Authority of Employer as herein mentioned any variation i.e. additions, omissions or substitutions shall vitiate
the Contract. The employer may order to plant one species instead of another species (mentioned in specification),
wherever necessary, the contractor will be bound to do such work(s) on same schedule rates. If the employer feels
that the whole or part of works of any item of estimate is to be done departmentally, or nature of work is changed
such conditions shall be acceptable for the contractor. The rates of items not included in the Schedule or Quantities
shall be settled by the Employer in accordance with the following rules:
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(a) For the rates for the additional, altered or substituted work for items mentioned in the tender, the tender at
quotedrates will be applicable.

(b) For the rates for the additional, altered or substituted work for items not mentioned in the tender, the
Contractorshall, within 7days of the date of receipt of the order to carry out the work, inform the Employer of the
rates whichit is his intention to charge for such class of work, supported by required documents, vouchers etc. and
analysis ofrates claimed and the Employer shall determine the rates on the basis of the prevalent market rates and
certify for the payment accordingly. The analysis shall be prepared on the basis of actual cost of materials and
labour plus 10 (ten) per-cent to cover overhead supervision and profit etc. However, the Employer, by notice in
writing, will be atliberty to cancel their order to carry out such work and arrange to carry out as they may consider
advisable. But under no circumstances, the Contractor shall suspend the work on the plea of non-settlement of the
rates of item falling under this clause.

(c) Where extra work cannot be properly measured or valued, the Contractor shall be allowed day work price as the
net rates stated in the Tender or the schedule of quantities, if not so stated, then in accordance with local day
workrates and wages for the district provided that in either case vouchers specifying the daily time(and if required
by the Employer the workman’s names) and materials used be delivered for verification to the Employer at or
before the end of the work following that in which the work has been executed.

d) As regards determination of the rates, the decision of the Employer shall be accepted as final. No
supplementary items shall be taken up for execution except with prior written approval of the employer.The
Employer is not bound to recognize the cost of materials furnished in vouchers and in case the market value of such
materials, found to be lower than the depicted in the vouchers the Employer at their discretion will fix the price of
such materials based upon market value.The contractor may be asked to produce original bills and /or Cash Memos
in respect of purchases of such materials from market. Bills and Cash Memos in this regard shall not be entertained
unless purchases are affected from registered regular merchants engaged in the trade of such items.

5. Deviations:
No deviation from the contract will on any account be allowed unless an order in writing isobtained from the
Employer.

6. Site Conditions:

The contractor shall inspect the work site where the work under this contract are to be carried out, and note
carefully the area restrictions and obtain for themselves at their own responsibility all the information which may be
necessary for the purpose of the successful execution of the contracted work. They must also make themselves
conversion with all the local conditions, means of access to the site of work, transport facilities and character of
the work, the supply of materials, conditions affecting labour and other matter that may affect their tender.
Employer does not undertake any responsibility, to obtain any concessions, permission from the owner of the
adjoining plot orfrom other party in respect of any allowance, access, encroachments etc. whether for the facility
of the works or otherwise. No claim therefore willbe entertained should be Contractors have failed to comply with
this condition. All equipment required to be maintained are to be kept free from damages due to operation
connection with the work. The site shall be made available to the Contractors in the present condition. Site
organization within this siteboundary shall be the responsibility of the Contractors.

7. Persons Tendering shall visit SITE Etc.
Persons tendering shall visit the site and make themselves thoroughly acquainted with the Nature and requirements

of the case, facilities of transport, conditions affecting labour and materials and removal of rubbish, cost of carriage
freight and other charges and shall allow for in their tenders for any special difficulty in carrying out the work.
8. Contractor to provide everything necessary:

The Contractor shall provide everything necessary (all inclusive and fixed rates for the proper execution of the
work according to the intent and meaning of the drawings/maps, schedule of probable items with approximate
quantities, specifications taken together whether the same may or may not be particularly shown or described
therein provided that the same can reasonably be inferred therefore and if the Contractor finds any discrepancy
therein, he will immediately refer the case in writing to the Employer whose decision shall be final and binding on
the parties. Figures dimensions shall be followed in; preference to scale. The Employer shall on no account be
responsible for the expense incurred by the Contractor for hired ground or water obtained from elsewhere. The
quantities given in the schedule of quantities are only indicative being based on preliminary design and are liable to
modification in the final design. The schedule of items and quantities include so far as can at present be determined,
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every materials which the Contractor is likely to be called upon to perform or supply. The rate quoted against
individual item will be inclusive of everything necessary to complete the said items of the work within the
contemplation of the contract and beyond the unit prices no extra payment will be allowed for individual or
contingent work, labour and /or materials inclusive of all taxes and duties whatsoever except for specific items, if
any, stipulated in the tender documents. The Contractor shall supply, fix and maintain at his own cost during the
execution of any work necessary for alignment watching required not only for the proper execution and protection
of the said work, but also for the protection of adjacent trees or plants and the safety of any adjacent roads,
housesetc. The Contractor, shall at all times give access to staffs employed by the Employer or any man deployed
on the plantation site/adjacent forest areas and to allow such deployed staffs with proper identity for watch &
patrolling duty or any other entrusted job.

9. Protective Measures:

The Contractor from the time of being placed in possession of the site must include for watching and protecting the
work, the site and surrounding property during their working hour. The Contractor shall indemnify the Employer
against any possible damage to the adjoining forest areas, trees, roads, or wild animals during execution of the
work.

10. Access:

The Employers/His Authorised Representatives shall at all times have free access to the work site/and or other
places where materials are being prepared for the contract and also to any place the materials are lying or from
whothey are being obtained and the Contractor shall give every facility to the all of them and their representatives
necessary for inspection and examination and test of the materials and workmanship. Except the representatives of
Public Authorities no person shall be allowed on the work at any time without the written permission of the
Employer. If anywork is to be done at a place other than the site of the work, the Contractor shall obtain the
writtenpermission of the Employer for doing so.

11. Quality of Materials & Workmanship:

All the works specified and provided for in the specification or which may be required to be done in order to
perform and complete and part thereof shall be executed in the best and most workmanlike manner with materials
to the best and approved quality of the respective kinds in accordance with the particulars contained in and implied
by the specification and as represented by the drawings/maps or according to such other additional particulars and
instructions as may from time to time be given by the Employer during the execution of the work and to their entire
satisfaction.

12. Removal of Improper Work:
The Employer shall during the progress of the work have power to order in writing from time to time for the

removal of Improper work within such reasonable time as may be specified in the order of any materials or system
of planting which in the opinion of the Employer are not in accordance with the specifications or their instructions,
and the Contractor shall forthwith carry out such an order. The Employer shall have the power to employ and pay
other persons to carry out the same and all expenses consequent thereon or incidental there to as certified by the
Employer shall be borne by the Contractor or may be deducted by the Employer from any money due or that may
become due to the Contractor. No certificates which may be given by the Employer in these respects shall relieve
the Contractor from his liability in respect of unsound work of unskilled workers.

13. Contractor’s Employees:

The Contractor shall keep for the full time qualified engineers and skilled supervisors defined in the ITBA and
approved by the Employer, assisted with adequate staff constantly on the work, who will be responsible for the
carrying out of the work to the true meaning of the specifications and schedule and quantities and instructions and
directions given to him by the Employer. Any directions or instructions given to him in writing shall be held to have
been to the Contractor officially.

The Employer/Authorized representative will have at all times access to the work site for inspection and
examination of the work and materials proposed to be used. Authorised representatives of the Contractor shall have
power of Attorney for receiving materials, cheque, signing measurement book etc. Any Supervisor, foreman, labour
or other persons employed on the work by the contractor who fails or refuses to perform the work in the manner
specified herein shall be discharged immediately and such person shall not again be employed on the work. When
required in writing by the Employer the Contractor shall discharge any person(s) who is in their opinion
incompetent, disorderly or otherwise unsatisfactory. Such Discharge shall not be the basis of any claim for
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compensation or damages against the Employer or any of its officers or employees.

The Contractor shall employ local labourers of adjoining forest areas and members of adjoining FPC (Forest
Protection Committee) and EDC if they want to carry out planting works in that particular planting site. No labour
shall be employed on the work who is below the age of eighteen years and who is not an Indian National. If female
labour is engaged the Contractor shall make necessary provision for safeguarding small children and keeping them
clear of the site of operations. The Contractor shall at his own expenses provide or arrange for provision of foot-
wear for any labour doing the any specific work. Any labourer supplied by the Contractor to be engaged on the
work on daily work basis either wholly or partly under the direct order or control of the Employer or their
representative shall be deemed to be a person employed by the Contractor. The Contractor shall comply with the
provisions of all labour legislation including the requirements of payment of wages Act. 1936, minimum wages Act,
1948 and Workman’s Compensation Act the rules framed there under and modifications thereof in respect of men
employed by him in carrying out the contract. It shall be the responsibility of the Contractor to see that any sub-
contract under him, similarly complies with the above requirements. (The Employer shall not however recognize
any sub-contract or sub-contractor).

The Contractors shall keep the Employer saved, harmless and indemnified against claims if any of the workmen and
all costs and expenses as may be incurred by the Employer in connection with any claim that may be made byany
workman. The Contractor shall arrange to provide first aid treatment to the labourers engaged on the works. Heshall
within 24 hours of the occurrence of any accident at or about the site or in connection with execution of the
works, report such accident to the Employer and also to the competent authority where such report is required by
law.

14. Working Hours:

Each shift shall be at least of eight hours duration and that the work must be completed within the time specified in
the tender document. Work shall also be done on Sundays and Holidays with prior permission of the respective
authority.

15. Temporary Water Supply:
The Contractor shall make suitable arrangement for supply of water for the work. The Contractor shall have to
make their own arrangement for carrying water at the work site.

16. Clearing Away:
All rubbish and superfluous materials either from Contractor’s own work or from works of other agencies shall be
removed from the plantation site on completion to the satisfaction of the Employer.

17. Contractor Not To Sublet:
The Contractor shall not without the written consent and approval of the Employer assign the agreement or sublet
any portion of the work.

18. Agreement:
The successful Tenderer shall have to enter into an agreement with the Employer. Stamp duty and all other costs
connected with execution of such agreement shall be borne by the successful Tenderers.

19. Defect Liability Period:

The Defect liability Period for the same work is within 365 days after issuing the work order from the component
authority. If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or
destroy any part of building, in which they may be working, or any building, road, road-curbs, fence, enclosure,
water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground
contiguous to the premises, on which the work or any part of it is being executed, or if any damage shall happen to
the work from any cause whatsoever or any imperfection become apparent in it at any time whether during its
execution or within a period of three months or six month or one year or three years or five years, as the case may
be (depending upon the nature of the work as described in the explanation appended hereto) hereinafter referred
toas the Defect Liability Period, from the actual date of completion of work as per completion certificate issued by
The Ex-officio Director Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division the contractor shall
make the same good at his own expense, or in default, The Ex-officio Director Garchumuk Zoological Park &
Divisional Forest Officer, Howrah Division may cause the same to be made good by other workmen and deduct the
expense (of which the certificate of The Ex-officio Director Garchumuk Zoological Park & Divisional Forest Officer,
Howrah Divisionshall be final and binding on all concerned) from any sums, whether under this contract or
otherwise, that may be then, or at any time thereafter become due to the contractor from The Ex-officio Director
Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division or from his security deposit, either full, or

of a sufficient portion thereof and if the cost, in the opinion of The Ex-officio Director Garchumuk Zoological Park
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& Divisional Forest Officer, Howrah Division (which opinion shall be final and conclusive against the contractor), of
making such damage or imperfection good shall exceed the amount of such security deposit and/or such sums, it
shall be lawful for The Ex-officio Director Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division
to recover the excess cost from the contractor in accordancewith the procedure prescribed by any law for the time
being in force.

20. Materials:

The selected Contractor must arrange to procure all materials required for the proper completion of the work. The
Employer will not on any account be responsible for procuring the same. The non-availability of the above
materials shall not in any way be considered to be an excuse for the extension of time.

21. Method of Measurement:

Unless otherwise mentioned in the schedule of quantities the measurement will be net quantities of the work
produced in accordance with the up-to-date rules laid down by the Indian Standard Institution. In the event of any
disputes with regard to the measurement of work executed the decision of the Employer shall be final and binding.

22. Earnest Money & Security Deposit:
a)Earnest Money payment:
a)i) Offline payment by demand draft in favour of Ex-Officio Director &DCF,URF Division as there is no anyprovision
for bank Account in related to WBZA
b) Exemption of any kind for any of the eligible bidder towards cost of EMD will be according to
i. 4245-F(Y) dated 28 May 2013 issued by Finance Department, Audit Branch, Government of West Bengal.
ii. 6718-F(Y) dated 08/09/2015 issued by Finance Department, Audit Branch, Government of West Bengal.

¢) Refund of EMD: The EMD of the unsuccessful Tenderer will be refunded as per notification issued by Finance
Department, Government of West Bengal, Memo no. 3975-F(Y) dated 28/07/2016.Security Deposit

While making any payment to the contractor whose tender has been accepted for work done under the contract, the
authority making payment shall deduct such sum which together with the (2%) Earnest Money already deposited
and converted into security deposit, and balance adjusted (1%) Security deposit shall amount will be deposited
instead of 3% of the value of works executed at the material point of time and deposit in favour of Ex-Officio
Director, Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division by draft, so that total
deduction together with Earnest Money constitute 3% of the tendered value of work actually done (Vide memo
No. 201-F(Y) Date: 18th January, 2021,Finance Department, Audit Branch, Government of West Bengal). (EMD
2% +1%SD=3% SD) treatedas security deposit.

In case of excess/and supplementary work over the tendered amount, additional security @ of 10% of such
additional amount is to be deposited for all such excess/ and supplementary works beyond the tendered amount
before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Government under the terms of the
contract may be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of
tendered amount due to any reason whatsoever, such additional earnest money shall be deemed to have been
converted intosecurity and further deductions from progressive bills shall be made, taking into consideration the
enhanced component of earnest money so converted into security.

23. PAYMENT:

No running account bill payment shall be normally made for works less than 30 (Thirty) percent of Tendered Valueor
up to Rs 25.00 lakh, whichever is less, till after the whole of the work shall have been completed and certificateof
completion given. For works of tendered value above Rs 25.00 lakh, for running account bill payment, the
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to receive a payment
proportionate to the part thereof, approved and passed by the
The Ex-officio Director Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division, whosecertificate
of such approval and passing of the sum so payable shall be final and conclusive against the contractor.But all such
intermediate payments shall be regarded as payments by way of advance against the final measured bill payment
only and not as payments for work actually done and completed, and shall not preclude the bad, unsound, and
imperfect or unskilful work which is to be removed and taken away and reconstructed, or re-erectedor to be
considered as an admission of the due performance of the contract, or any part thereof, in any respect, or the
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accruing of any claim, nor shall it conclude, determine or affect in any way the powers of The Ex-officio Director
Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division under these conditionsor any of them as to
the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the contract.
The final bill shall be submitted by the contractor within one month of the date fixed for completion of the work,
otherwise The Ex-officio Director, Garchumuk Zoological Park & Divisional Forest Division Howrah Division’s
certificate of the measurement and of the total amount payable for the work accordingly shall be final and binding
onall parties.

24. Final Payment:

Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion to The Ex-officio
Director, Garchumuk Zoological Park & Divisional Forest Officer, Howrah Division and within 14 (Fourteen) days of
receipt of such notice, the The Ex-officio Director, Garchumuk Zoological Park & Divisional Forest Division Howrah
Division’s shall inspect the work, and if there is no defect in the work, he/she shall furnish to the contractor a
final certificate of completion. Otherwise, a provisional certificate of physical completion indicating defects (a)
to be rectified by the Contractor and/or (b) for which payment will be made at reduced rates, shall be issued.
Such reduced rate is to be imposed with the approval of The Ex-officio Director, Garchumuk Zoological Park &
Divisional Forest Division Howrah Division. Final Payment will be subject to availability of fund, administrative
approval and financial sanction from the competent authority.

25. Substitution:

Should the Contractor desire to substitute any materials and workmanship, he must obtain the approval of the
Employer, in writing for any such substitution well in advance. Materials designated in this specification
indefinitely by such terms and ‘Equal’ or other Approved etc. shall be considered as coming under the provisions of
this clause as substitutions and no such materials shall be used until specific approved by the Employer has been
obtained in writing.

26. Commencement and Completion of Work:

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and
shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall
throughout the stipulated period of the contract be proceeded with all due diligence. Time being deemed to be
the essence of the contract on the part of the contractor, the contractor shall be bound in all cases, to achieve the
‘Milestones’ as defined and specified in the NIT into various ‘Identifiable and quantifiable work related stages’
pertaining to the work. In the event of the contractor failing to comply with any of the conditions related to
achieving the ‘Milestones’ within the specified time period prescribed for such ‘Milestone’ plus one month, he/she
shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones defined in the Notice Inviting
Tender over the total time allotted for its full completion and in terms of NIT or fails to complete the work and
clear the site on or before the end of contract period or extended date of completion, he/she shall, without
prejudice to any other right or remedy available under the law on account of such breach, pay as agreed
compensation to theimplementing Department. This will also apply to items or group of items for which a separate
period of completion has been specified.

Compensation for delay of work: @ 2% (Two percent) of the tendered value of work arrived for each month of
delay to be computed on per day basis subject to the ceiling limit of security deposit already withheld or due to be
withheld during imposition of the said clause and minimum payable compensation equivalent to the Earnest Money
deposited (EMD).

Provided always, that the total amount of compensation for delay, to be paid under this clause shall not exceed 10%
of the tendered value of work or the tendered value of the item or group of items of the work, for which a
separate period of completion is originally given. The amount of compensation may be adjusted or set-off against
any sumpayable to the
contractor under this contract, if the contractor catches up with the progress of work subsequently, part or full of
the desired progress as per the contract in accordance with the decision of the Tender Accepting Authority, under
powers delegated by Government to be communicated by the Employer, the withheld amount shall be released.
However, no interest, whatsoever, shall be payable on such withheld amount.

27. Escalation of Prices:

The rates quoted by the Contractor shall be firm throughout the tenure of the contract (including extension of
time, if any granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales
tax, Octroi etc.
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28. Damage to Persons and Property/Insurance in respect of:

The Contractor shall be responsible for all injury to persons / labourers, animals or things, and for all damage to
theplantation/or adjacent forest property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his sub-contractor’s employees, whether such injury or damage arises from carelessness,
accident or any other cause whatever in any way connected with the carrying out of his contract. This causes shall
be held to include, internals, any damage to plantation, whether immediately adjacent or otherwise and any
damage to roads, footpaths, bridges or ways forming the subject of this contract by frost, rain, wind or other
inclemency of the weather.

The contractor shall indemnify the employer and held them harmless in respect of all and any expenses arising from
any such injury or damage to persons or property as aforesaid and also in respect of any claim made in respect of
injury or damage under any acts of Government or otherwise and also in respect of any award or compensation or
the Contractor shall restore and repair all damage of every sort mentioned in this clause so as to deliver up to the
whole of contract works complete and perfect in every respect so as to make good or otherwise satisfy all claims for
damage to the property of the third parties. The contractor shall indemnify the Employer against all claims which
may made against the Employer by any member of the public or other third party in respect of anything which may
arise in respect of the works or in consequence thereof and shall at his own expense arrange to effect and
maintain,until the completion of the contractor with any approved Insurance Company, a policy of insurance in the
joint policy or policies with the Employer from time to time during the currency of this contract, and shall duly and
punctually pay the premium payable thereof and if so required produce receipts for such payments, for the
inspection of the Employer. The Contractor shall also indemnify the Employer against all claims which may be
made upon the Employer, whether under the workman’s Compensation Act or any other Stature in force during the
currency of this contract or common law in respect of any injury to any of the contractor’s or /and sub-contractor
workmen or labour and shall at his own expense effect and maintain until the completion of the contract, with the
approved Insurance Company a policy of Insurance in the joint names of the Employer and the Contractor against
sub-risks and deposit such policy or policies with the Employer from time to time during the currency of this
contract. The Contractor shall be responsible for anything which may be excluded from the Insurance Policies
above referred to and also for all other damage to any property arising out of an incidental to the negligent or
defective carrying out of this contract. The Contractor shall also indemnify the Employer in respect of any costs,
charges or expenses arising out of any claims or proceeding and also in respect of any award of compensation of
damages arising therefore the Employer shall be at liberty and have the power to deduct the amount of any
damages, compensation costs, charges and expenses arising or to become due or to become due to the Contractor.
The Contractor shall on signing the contract, issue the works and keep them insured (the works and keep them
insured) until the Completion of the contract against loss or damage by the fire and /or earthquake with any
approved Insurance Company in the joint name of the Employer and the Contractor for the full amount of the
contract and for any further sum if called upon to be so by the Employer the premium of such further sum being
allowed to the Contractor as an authorized extra. Such policy shall cover the property of the Contractor or of any
sub-contractor or Employees. The Contractor shall deposit the policy and receipts for the premium with the
Employer within 21 days from the date of signing the contract unless otherwise instructed by the Employer. In
default of the Contractor insuring as provide above, the Employer on his behalf may so insure and may deduct the
premium paid from any money due or which may become due to the Contractor. The Contractor shall as soon as the
claim under the policy is settled or the work reinstated by the Insurance Company should they elect to do so,
proceed with all due diligence with the completion of the work in the same manner as through the fire had not
occurred and in all respect under the same conditions of contract. The contract shall in case of rebuilding or
reinstatement after fire shall be entitled to such extension of time for completion as the Employer may deem fit.

29. Termination of Contract by Employer:

If the contractor (being an individual or a firm) commit any act of insolvency or shall be adjusted as an insolvent or
shall make an assignment or composition of the greater part in number or amount of his creditors or shall enter into
a deed of assignment with his creditors, or (being incorporated company), shall have an order made against him or
pass an affective resolution for winding up either compulsorily or subject to the supervision of the court or
voluntarily, or if the official assignee of the contractor shall repudiate the contract, or if the official assignee or
theliquidator in any such winding up shall be unable within 7 (Seven) days after notice to him requiring him to do
so,to show to the responsible satisfaction of the employer that he is able to carry out and fulfil the contract and if
required by the employer to give security or if the contractor (whether in individual form or incorporated company)
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the
contractoror if the contractors shall assign or sublet the contract without the consent in writing of the employer
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first obtainedif the contractor shall change or encumber this contract or any payment due to which may become
due to the contractor their under or if the employer shall certify in writing of that in his opinion the contractor :
a) has abandoned the contract, or

b) has failed to commence the work, or has without any lawful excuse under these
conditions suspended the progress of the work for 14 days after receiving from the Employer
written notice to proceed, or

c) has failed to proceed with the work such due diligence and failed to make such due progress as
would enable the work to be completed within the time agreed upon, after receiving from Employer
to employ more men, or,

d) has failed to remove materials from site or to pull down and retained work within 7 days after
receiving from the Employer as written notice that the said materials or work were condemned or
rejected by the Employer under those conditions, or,

e) has neglected or failed persistently to observe and perform all or any of the acts, matter or things by
this contract to be observed and performed by the Contractor for 7 days after written notice shall
have been given to the contract requiring the Contractor to observe or perform the same, or

f) has to the detriment of good workmanship or define of the Employers instruction to the contrary
sub-let any part of the contract.

Then and in any of the said causes the employer not withstanding any previous order after giving 7 (Seven) days
notice in writing to the contractors, determine the contract, but without thereby affecting the powers of the
employer of the obligations and liabilities of the contractor, the whole of which shall continue to be in force as fully
as if the contractor has not been so determine and as if the works subsequently executed has been executed by or
on behalf of the contractor and further the employer, his agents or representative may enter upon and take
possessionof the works and all plants, tools, shades, machinery and other power tools, utensils and materials, lying
upon the premises or the adjoining land or roads and use the same as his own property or may employee the by
means of hisown representative and workman in carrying on and completing the work or by employing any other
contractors orother persons or person to complete the work, and the contractor shall not in any way interrupt, or
do any matter or thing to prevent or hinder such other contractor or other person or persons employed for
completing and finishing or using the materials and plant for the work when the works shall be completed or as soon
thereafter as convenient, the employer shall give a notice in writing to the contractor to remove his surplus
materials and plant and should the contractor failed to do so within a period of 14 (Fourteen) days after receipt
thereof by him the employer may sell the same by public auction and shall give credit to the contractor or for the
amount so realised.

The employer shall thereafter ascertain and certify in writing under his hand that (if anything) shall be due or
payable to or by the employer, for the value of the said plant and materials so taken possession of by the employer
and the expense or loss which the employer shall have been put to in getting the work to be so completed and
amount if any owing to the contractor and the amount which shall be certified shall there upon be paid by the
employer as the case may be and the certificate shall there upon be paid by the employer, as the case may be and
the certificate of the employer shall be final and conclusive between the parties.

30. Settlement of Dispute, Arbitration:

Except where otherwise provided in the Contract, all questions and disputes relating to the meaning of the
specifications, designs, drawings and instruction herein before mentioned and as to the quality of workmanship or
materials used on the work, or as to any other question, claim, rights, matter, or things whatsoever, in any way
arising out of or relating to the contract, design, drawings, specifications estimates, instructions, orders or these
conditions or otherwise concerning the works or the execution or failure or execute the same, whether arising
during the progress of the work or after the completion or abandonment thereof shall be referred to the sole
arbitration of the Member Secretary ,West Bengal Zoo Authority . Should the Member Secretary, West Bengal Zoo
Authority be for any reason unwilling or unable to act as such arbitrator, such questions and disputes shall be
referred to an arbitrator to be appointed by the DEPARTMENT OF FORESTS, GOVT OF WEST BENGAL. Theaward of
the arbitrator shall be final, conclusive and binding both parties to this contract and no suit shall lie in Civil Court
in respect of the award by the Arbitrator.

* Contractor cannot have a claim on Contingency fund.

* Work order will only be issued after getting approval from appropriate authority & subsequence releaseof
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fund for the same.

* Technical evaluation will be done on basis of Finance Department Govt. of West Bengal guidelines.

Sd/-
Ex-officio Director
Garchumuk Zoological Park &
Divisional Forest Officer, Howrah Division
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